

REQUEST FOR QUOTATION (RFQ) FOR WORKS

REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

(Single-Envelope with Offline Procurement Bidding Process)

Project: INTEGRATED DEVELOPMENT PROJECT, (IDP)

Contract title:

2nd Year Maintenance of Plantation

3rd Year Maintenance of Plantation

RFQ No: 423976-CW-RFQ

423947-CW-RFQ

Date: 19.07.2024

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	PR No.	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	01/2024-25	2 nd Year Maintenance of Plantation in DPF Barota (Enrichment) area 2 Hac., in GP Luharwin, DPF Gatol (Enrichment). in GP Dabla Area 5 hac in Cluster-I, C-2b Kamloti (Enrichment) 6 Hac, C-7 Androl (Enrichment) 7 Hac, in GP Dangar C-II Padyalag (Enrichment) 2 hac, in GP Padyalag, DPF Chatt (Enrichment) 1.5 Hac in GP Chatt Paniyala Charand (Enrichment) 1.5 hac in GP Paplah in Cluster- I and C-2b Kamloti (Enrichment) 6 Hac, C-7 Androl (Enrichment) 7 Hac, in GP Dangar C-II Padyalag (Enrichment) 2 hac, in GP Padyalag, DPF Chatt (Enrichment) 1.5 Hac in GP Chatt Paniyala Charand (Enrichment) 1.5 hac in GP Paplah in Cluster- II under APO GHUMARWIN Total Area= 25 hac.	95015/-	30 Days
2	02/2024-25	3 rd Year Maintenance of Plantation in DPF Kulahari (Reforestation) 8 hac , DPF Tiyoun (Enrichment) 4 Hac in GP Kothi DPF Nain (Enrichment) 4 hac , DPF Silh (Reforestation) 1.5 Hac New DPF Barota (Enrichment) 5 hac in GP Luharwin DPF Randoh (Re-afforest) 3 Hac DPF Randoh (DLT) 1 hac DPF Randoh – III (Re-afforest) 4 hac DPF Randoh (DLT) 2 Hac UPF Upper Glassin (Re-afforest) 2 Hac UPF Upper Glassin (DLT) 1 Hac DPF Rao (enrichment) 4 Hac UPF Nichali Glassin Enrichment 3 hac in GP Dabla UPF Balhi Muchhan (Re-afforest) 4 Hac , UPF Balhi Muchhan (Enrichment) 4 Hac , DPF Muchhan (Re-afforest) 2 Hac , UPF Karloti (Enrichment) 8 Hac in GP Karloti in Cluster-I under APO GHUMARWIN Total Area= 60.5 hac.	2,03,516/-	30 Days

3	03/2024-25	3 rd Year Maintenance of Plantation in DPF Doon -I (Enrichment) 5 Hac ,DPF Doon-II (Enrich) 5 Hac in GP Kotlu Brahmana in DPF Paniyala (Enrich) 2 Hac GP Dadhol, Barota Charand (Enrich) 2 Hac in GP Barota ,DPF Taroun (DLT) 1.5 Hac in GP Taroun C-5b Tyamalu (Enrich) 8 Hac C-5e Tyamalu (Enrich) 4 Hac in GP Padyalag, UPF Kyari Trontara 4 Hac DPF Takrehra (DLT) 2 Hac in GP Ghumarwin C-3a Chokhana (Enrich) 3 Hac C-2b Kamloti -I (enrich) 5 Hac in GP Dangaar UPF Bhagrog (Enrich) 2 Hac in GP Seu in Cluster -II under APO GHUMARWIN Total Area 43.5 Hac	1,22,892/-	30 Days
4	04/2024-25	2 nd Year Maintenance of Plantation in C-31 Johardhiyani 4 Hac (Enrichment) in GP Kulziar, C-5a Kathiun 2 Hac (Enrichment) & C5-b Kathin 3 Hac (Enrichment) in GP Daslehra ,C4-a Kathiun 2 Hac (Enrichment) in GP Balhseena under APO Berthin Total Area = 11 Hac.	43206/-	30 Days
5	05/2024-25	3 rd Year Maintenance of Plantation UPF Gangloh 4 Hac (Enrichment) in GP Sanihra UPF Badgaon(Enrichment) 2 Hac in GP Badgon Gallu , C-32 Joharkalsan 7Hac in GP Malraon , UPF Chaknad (Enrichment) 5 Hac , UPF Chaknad (Reforestation) 2 Hac UPF Chaknad (DLT) 2 Hac GP Dudian UPF Jaddu (reforestation) 3 Hac UPF Jaddu (Enrichment) 6 Hac UPF Jaddu DLT 1Hac , UPF Kandoh (Enrichment) 3 Hac in GP Kulziar C6 anti (Reforestation) 3 Hac C6anti (Enrichment) 1 Hac C6 anti (DLT) 2 Hac , Piungli (Enrichment) 6 Hac in GP Koserian C16 Khariyan (Reforestation) 3 Hac , C16 Khariyan (Enrichment) 1 Hac in GP Kalol DPF Sooh (Enrichment) 3 Hac , DPF Sooh (Reforestation) 3 Hac DPF Baithrin (Reforestation) 3 Hac DPF Baithrin (Enrichment) 2 Hac In GP Jejwin in Cluster-I under APO Berthin Total Area =62 Hac	2,22,355/-	30 Days
6	06/2024-25	3 rd Year Maintenance of Plantation C7b Jhaura Enrichment 7Hac. in GP Rohal , UPF Mohin Enrichment 2Hac. , UPF Mohin DLT 1Hac. ,DPF Tihra Enrichment 1hac. In GP Berthin, C5b Kathiun Reforestation 8 hac. in GP Daslehra, DPF Badgaon DLT 1Hac. , DPF Badgaon Reforestation 3 Hac. ,DPF Jhareri enrichment 2 Hac. DPF Fatog enrichment 1hac. in GP Badgaon, C22 Bharolikalan enrichment 4 Hac. in GP Bharolikalan, UPF Duhak reforestation 1 hac. , UPF Sunhani reforestation 2 Hac. in GP Sunhani, DPF Sangaswin DLT 2 Hac. DPF Sangaswin Enrichment 1 hac. , DPF Dollsawa enrichment 4 Hac. DPF Fagog Enrichment 2 hac. in GP Baloh, C6a Gujrehra DLT 1 Hac. C6a Gujrehra Reforestation 6 Hac. , C6b Gujrehra Enrichmnt 9 Hac. C4a Kathiun 3 Hac. in GP Balhseena in Cluster II under APO Berthin. Total Area=61 Hac.	2,05,733/-	30 Days

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.

- i. Layout Drawings of the works;
- ii. Structural Details;
- iii. Detailed Bill of Quantities, with estimated rates and prices;
- iv. Technical Specifications;
- v. Instructions to Bidders;

- vi. Qualification Information
- vii. Format for Submission of Quotation;
- viii. Criteria for Evaluation and Award of Contract;
- ix. Relevant Forms; and
- x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

3. Quotations, both Technical Part and Financial Part shall be submitted offline on 01.08.2024 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 01.08.2024 at 11:30 AM.

<u>Description</u> As mentioned in Page No. 1				<u>Date</u> 19.07.2024
<u>Date of publication</u> 19.07.2024				
<u>EMD:</u>				<u>Rs 10000/- (Rupees TEN THOUSAND only)of each job through demand</u> <u>draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender document is non-transferable.</u>
<u>SR. NO.</u>	<u>PR NO</u>	<u>EST. COST</u>	<u>EMD</u>	
1	01/2024-25	95015/-	10000/-	
2	02/2024-25	2,03,516/-	10000/-	
3	03/2024-25	1,22,892/-	10000/-	
4	04/2024-25	43206/-	10000/-	
5	05/2024-25	2,22,355/-	10000/-	
6	06/2024-25	2,05,733/-	10000/-	
<u>Bid Submission Start Date</u>				19.07.2024
<u>Last Date for Submission of Bid</u>				01.08.2024 UPTO 11:00AM
<u>Last Date of Physical submission of EMD/ cost of tender & technical bids</u>				01.08.2024 UPTO 11:00AM
<u>Date of opening of the Technical Bids</u>				01.08.2024 UPTO 11:30 AM
<u>Date of opening of Financial Bids</u>				<u>Will be notified after finalization of technical scrutiny and intimated in due course of time.</u>

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. ***The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from the O/o APO BERTHIN AND GHUMARWIN on any working day during the office hours w.e.f. 19.07.2024 at 10.00 hours to 31.07.2024 up to 17:00 Hours.***

Name: Rajeev Kumar, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 573-78 / Dated, Bilaspur at Lakhanpur, the/ 19-07-24

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. Both APO's under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website www.hpiddp.org

Name: Rajeev Kumar, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com