PROCUREMENT OF CIVIL WORKS
THROUGH
REQUEST FOR QUOTATION
(RFQ)/SHOPPING PROCEDURES

(Lump sum and percentage rate tender)

(: Single-Envelope with Offline Procurement Biddin g Process)
(For Contracts valued less than the equivalent of US 8 100,000 each)

April 2018




REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures
Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Project: DISTRICT PROJECT OFFICER, IDP UNA

Contract title: RFQ FOR THE 2nd Year Lantana MAINTENANCE UNDER DPO IDP
UNA

RFQ (STEP REF No) : IN-DPO, UNA-424172-CW-RFQ

Date: 26.07. 2024
Applicable Procurement Guidelines/Regulations Date: April 2018

Government of India has received/has applied for/intends to apply for financing from the World
Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to
eligible payments under the contract for which this request for quotations is issued.

District Project Officer, Integrated Development Project, Una, HP invites item rate
quotations on behalf of Governor of HP (visit www.hpidp.org in tenders link) from the eligible
contractors holding valid PAN, GST No &contractor who have experience of doing similar
nature work on standard W-5 bid Performa (Schedule of quantity), for execution of following

works as tabulated below, as:-

Sr. | Job No. Brief Description of the Works Approxima | Period of
No. te value of | Completio
‘ Works (Rs.) | n

1 W/Lantana 2Znd year Maintt. of Cutting/removal/disposal of 63960.00 | Up to 28
Maint/Thk/34/ | lantana 75% infestation intensity by using CRS Feb 2025
202423 method in UPF Scon 10 ha. GP Balh under APO,

Thanakalan

2 W/Lantana 2nd year Maintt, of Cutting/removal/disposal of 127920.00 | Up to 28®
Maint/Thk/35/ | lantana 75% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Akoi- D1- Dhar 20 ha. GP Berrian

under APO, Thanakalan

3 W/l.antana 2nd year Maintt. of Cutting/removal/disposal of 31980.00 | Up to 28®
Maint/Thk/36/ | lantana 75% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Behlan 5 ha. GP Takoli under APQ,

Thanakalan

4 W/Lantana 2nd year Maintt. of Cutting/removal/disposal of 63960.00 | Up to 28t
Maint/Thk/37/ | lantana 75% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Daroh 10 ha. GP Chamyari under
' APO, Thanakalan : -

5 W/Lantana 2nd year Mainit. of Cutting/removal/disposal of 63960.00 | Up to 28"
Maint/Thk/38/ | lantana 75% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Thapai 10 ha. GP Bohru under

APO, Thanakalan

6 W/Lantana 2nd year Cutting/removal/disposal of lantana 100% 63960.00 [ Up to 28®
Maint/Thk/39/ | infestation intensity by using CRS method in UPF Feb 2023
2024-25 Thapal 10 ha. GP Bohru under APO, Thanakalan

7 W/Lantana 2nd  year Maintt. of Cutting/removal/disposal of 63960.00 | Up to 28"
Maint/Thk/40/ | lantana 100% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Chowki 10 ha. GP Chowki Khas

under APQ, Thanakalan )

8 W/Lantana 2nd year Maintt. of Cutting/removal/disposal of 63960.00 | Up to 28"
Maint/Thk/41/ | lantana 75% infestation intensity by using CRS Feb 2025
2024.25 method in UPF Tanda Anokha 10 ha. GP Thara

under APO, Thanakalan '




9 | W/Lantana 2nd year Maintt, of Cutting/removal/disposal of 44280.00 | Up to 28%
Maint/Thk/42/ | lantana 50% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Gharwasra 10 ha. GP Thara under

' APQ, Thanakalan ,

10 | W/Lantana 2nd year Maintt. of Cutting/removal/disposal of 63960.00 | Up to 28%

Maint/Thk/43/ | lantana 100% infestation intensity by using CRS Feb 2025
1 2024-25 method in DPF Tanda Bagwan 10 Hac, GP Thara
. under APQ Thanakalan ‘ )

11 | W/Lantana 2nd  year Maintt. of Cutting/removal/disposal of 31980.00 | Up to 280
Maint/Thk/44/ | lantana 75% infestation intensity by using CRS "Feb 2025

_ 2024-25 method in UPF Saroh 5 Hac. GP Chamyari

12 | W/Lantana 2nd year Maintt. of Cutting/removal/disposal of 22140.00 | Up to 28™
Maint/Thk/45/ | lantana 50% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Kheri 5 Hac. GP Chamyari

I3 | W/Lantana 2nd year Maintt. of Cutting/removal/disposal of 63960.00 | Up to 28
Maint/Thk/46/ | lantana 75% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Boul 10 Hac. GP Moh Maniar ,

14 | W/Lantana 2nd year Maintt, of Cutting/removal/disposal of 63960.00 | Up to 28%
Maint/Thk/47/ | lantana 75% infestation intensity by using CRS ' Feb 2025
2024-25 tmethod in UPF Bouri 10 Hac. GP Bohru

15 | W/Lantana Znd  year Maintt, of Cutting/removal/disposal of 31980.00 | Up to 28"
Maint/Thk/48/ | lantana 75% infestation intensity by using CRS Feb 2025
202425 method in UPF Baduhi 5 Hac. GP Baduhj

16 | W/Lantana 2nd year Maintt. of Cutting/removal/disposal of 31980.00 | Up to 28t
-Maint/Thk/49/ | lantana 75% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Kot 5 Hac. GP Sihana

This Procurement notice includes the followin
quotations, criteria for qualification
the bidders. Implementing Agenc
Procurement notice including the v

i
il
fii.

Layout Drawings of the works;
Structural Details;
Detailed Bill of Quantities, with estimated rates and prices;

Format for Submission of Quotation;
Criteria for Evaluation and Award of Contract;

fv. Technical Specifications;
v. " Instructions to Bidders;
vi. Qualification Information;
Vi,
viii,
ix. Relevant Forms; and
X,

2. Quotatio

11:00 AM. Any quotation or modifications to
not be considered. The ‘Technical Part’

ns, both Technical Part and Financial Part shall

g documents to facilitate preparation and submission of
, evaluation, and for award of contract; and relevant forms to be filled by
y has not issued a separate RFQ document for this purchase. The
arious documents and forms to be filled etc.

Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

be submitted offline on 07.08.2024 on or before
quotation received after last date of quotation submission will
of the Quotations will be opened offline on 07.08.2024 at

11:30 AM.
Description Date 26.07.2024
Date of publication
26.07.2024
EMD: FDR_Pledged_in favour of DPO
SR. [ JobNo EST, EMD IDP UNA HP The tender
NO. : COST document is non-transferable.
I | W/Lantana Maint/Thk/34/2024- '
25 63960 | 3300
2 W/Lantana Maint/Thk/35/2024-
25 127920 | 6400
3 W/Lantana Maint/Thk/36/2024-
25 31980 | 4500




4 W/Lantana Maint/Thk/37/2024-
25 63960 | 3500 | |
5 W/Lantana Maint/Thk/38/2024- 63960
25 3200
6 W/Lantana Maint/Thk/39/2024-
25 63960 | 3200
7 W/Lantana Maint/Thk/40/2024-
25 63960 | 3509
8 W/Lantana Maint/Thk/41/2024-
25 93860 | auan
9 W/Lantana Maint/Thk/42/2024-
25 44280 | 5900
10 | W/Lantana Maint/Thk/43/2024- ;
25 63960 | 3300
11 W/Lantana Maint/Thk/44/2024-
25 | 31980 | 4600
12 W/Lantana Maint/Thk/45/2024-
25 22140 | 1900
13 W/Lantana Maint/Thk/46/2024-
e 63960 | 3200
14 W/Lantana Maint/Thk/47/2024-
25 63960 | 3700
15 W/Lantana Maint/Thk/48/2024- 31980
25 1600
16 W/Lantana Maint/Thk/49/2024- 31980
25 1600
Bid Submission Start Date
26.07.2024
Last Date for Submission of Bid : 07.08.2024 up to 11:00 AM
Last Date of Physical submission of EMD 07.08.2024 up to 11:00 AM
Cost of tender W-5 Form & technical bids 06.08.2024 up to 05:00 PM
Date of opening of the Technical Bids 07.08.2024 at 11:30 AM ,
Date of opening of Financial Bids Will be notified after finalization
of technical scrutiny and
intimated in due course of time.

If the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the next
working day at the same time. The Financial Parts of the Quotations shall remain
unopened, until the subsequent opening, following the evaluation of the Technical Parts of
the Quotations. :

Other details can be seen in the RFQ document. The implementing agency shall not be
held liable for any delays which are beyond its control. A Bidder requiring any

clarification of the RFQ_document may notify the Implementing agency offline or may

visit the office of the implementing agency at the address given below.

The standard quotation/bid form W-5(Schedule of Quantity) along with instructions to
bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- through
E-Challan GoHP payable under Receipt Head 0406 F orestry and Wildlife -01-800-18-other
miscellaneous receipts under DDO Code 0984 District Project Officer, IDP, Una and
Treasury Code UNAOO. The Standard W-5 Proforma can be obtained from the office of
DPO IDP Una on submitting E-Challan on any working day w.e.f. 26.07.2024 at 10.00
hours to 06.08.2024 up to 17:00 Hours.

]
Sande€p Kohli, S
District Project Officer,
Integrated Development Project,



Instructions to Bidders

: SECTION - A
1 Scope of Works
The District Project Officer, IDP, Una invites quotations for the construction of works as detailed in the
table given below:- ‘ '
[Sr. | Job No. | Brief Description of the Works Approximate Period of

No. value of Works | Completion

(Rs.) including
' GST

i W/Lantana 2nd year Maintt, of Cutting/removal/disposal of lantana 63960.00 | Up to 28h
Maint/Thk/34/ | 75% infestation intensity by using CRS method in UPF ‘ Feb 2025
2024-25 Scon 10 ha. GP Balh under APO, Thanakalan

2 W/Lantana 2nd year Maintt, of Cutting/removal/disposal of lantana 12792000 [ Up to 28®

' Maint/Thk/35/ | 75% infestation intensity by using CRS method in UPF Feb 2025
2024-25 Akoi- D1~ Dhar 20 ha. GP Berrian under APQ,
Thanakalan

3 W/Lantana 2nd year Maintt, of Cutting/removal/disposal of lantana 31980.00 | Up to 28®
Maint/Thk/36/ | 75% infestation intensity by using CRS method in UPF Feb 2025
2024-25 Behlan 3 ha. GP Takoii under APQ, Thanakalan

4 W/Lantana 2nd year Maintt, of Cutting/removal/disposal of lantana 63960.00 | Up to 28®
Maint/Thk/37/ | 75% infestation intensity by using CRS method in UPF Feb 2025
2024-25 Daroh 10 ha. GP Chamyari under APO, Thanakalan '

5 W/Lantana 2nd year Maintt. of Cutting/removal/disposal of lantana 63960.00 | Up to 28W
Maint/Thk/38/ | 75% infestation intensity by using CRS method in UPF Feb 2025
2024-25 Thapal 10 ha, GP Bohru under APO, Thanakalan

6 W/Lantana 2nd year Cutting/removal/disposal of lantana 100% 63960.00 | Up to 28®
Maint/Thk/39/ | infestation intensity by using CRS method in UPK Feb 2025
2024-25 Thapal 10 ha. GP Bohry under APO, Thanakalan

7 W/Lantana 2nd  year Maintt, of Cutting/rethoval/disposal of 63960.00 | Up to 28t
Maint/Thk/40/ | lantana 100% infestation intensity by using CRS Feb 2025
2024-25 method in UPF Chowki 10 ha. GP Chowki Khas under

. APQ, Thanakalan

8 W/Lantana 2nd year Maintt, of Cutting/removal/disposal of lantana 63960.00 [ Up to 28
Maint/Thk/41/ | 75% infestation intensity by using CRS method in UPF Feb 2025
202425 | Tanda Anokha 10 ha. GP Thara under APO,

Thanakalan

9 W/Lantana 2nd year Maintt, of Cutting/removal/disposal of lantana 44280.00 [ Up to 28%
Maint/Thk/42/ | 50% infestation intensity by using CRS method in UPF Feb 2025
2024-25 Gharwasra 10 ha. GP Thara under APO, Thanakalan '

10 | W/Lantana 2nd year Maintt. of Cutting/removal/disposal of lantana 63960.00 | Up to 28
Maint/Thk/43/ | 100% infestation intensity by using CRS method in Feb 2025
2024-25 DPF Tanda Bagwan 10 Hac. GP Thara under APO

Thanakalan

11 | W/Lantana 2nd  year Maintt. of Cutting/removal/disposal of 31980.00 | Up to 28%
Maint/Thk/44/ | lantana 75% infestation intensity by using CRS method Feb 2025
2024-25 in UPF Saroh 5 Hac. GP Chamyari

12 | W/Lantana 2nd year Maintt, of Cutting/removal/disposal of lantana 22140.00 | Up to 28"
Maint/Thk/45/ | 50% infestation intensity by using CRS method in UPF Feb 2025
2024-25 Kheri 5 Hac. GP Chamyari

13 W/Lantana 2nd year Maintt. of Cutting/removal/disposal of lantana 63960.00 | Up to 28"
Maint/Thk/46/ | 75% infestation intensity by using CRS method in UPF Feb 2025
2024-25 Boul 10 Hac. GP Moh Maniar

14 | W/Lantana 2nd year Maintt, of Cutting/removal/disposal of lantana 63960.00 | Up i 28"
Maint/Thk/47/ | 75% infestation intensity by using CRS method in UPF Feb 2025
202425 Bouri 10 Hac. GP Bohru

I5 | W/Lantana 2nd  year Maintt. of Cutting/removal/disposal of 31980.00 | Upto 28"
Maint/Thk/48/ | lantana 75% infestation intensity by using CRS method - | Feb 2025
2024-25 in UPF Baduhi 5 Hac. GP Baduhi

4




16 | W/Lantana 2nd year Maintt. of Cutting/removal/disposal of lantana
Maint/Thk/49/ | 75% infestation intensity by using CRS method in UPF
2024-25 Kot 5 Hac. GP Sihana

31980.00 | Up to 28™

Feb 2025

]

The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule
of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of
the area; and thus bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own
expense, for obtaining all relevant information that may be necessary for preparing the quotation,
The contractor will be responsible for the safety, health and environmental aspects at work place or section of the
work place for the contract period. He will be responsible for maintaining the Social distance between laborfworker
and provide them the required kit including Masks, Hand gloves etc. and wil abide by the advisory being issued by
the Govt. regarding Novel Corona Virus Disease (COVID-19)
The successful bidder will be expected to complete the works by the intended completion date specified
above.

2. Qualification of the bidder '
2.1.  Qualification Information to be provided by the Bidder: The bidder shall provide
information on his qualification which shall include:-

(a) Total monetary value of works executed by him for each year of the last 3 years;
{b) List of works (similar to the works described in Para 1) completed satisfactorily as a prime
contractor during the last 3 years, enclosing certificates from the respective Employers in support of
‘ experience claimed along with the Employers’ contact numbers; '
{c) Report on his financial standing, along with last 3 years’ financial statements/Profit and Loss
~ Statements; and
(d) Details of any litigation, during the last 3 years in which the bidder is involved, the parties
concerned, and disputed amount or award in each case (Give details of both completed and pending
cases).
The bidder shall provide qualification information at the time of submission of quotation form on standard W-
5(Schedule of quantity), which shal] include :-
Self Attested copy of his/her PAN card,
Self Attested copy of the Bank Account duly covered under RTGS/NEFT.
Self Attested of GST number
Income Tax return for last two year must be attached. failine which the tenders are fiable to be rejected

2.2, Qualification Criteria: to qualify for award of the contract the bidder:~

(a) Shouid have satisfactorily completed as a prime contractor at least one or more works of similar

‘ nature. The value of the work/works should not be less than Rs. 80% in the last three two years;

(b) Should possess valid electrical license for executing building electrification works (in the event of
the works being sub-contracted, the sub-contractor should have the necessary license);

{(c} Should possess required valid license for executing the water supply/sanitary works (in the event of

the works being sub-contracted, the sub-contractor should have the necessary license);

3. Eligibility — Conflict of Interest; A Bidder (a) shali not participate in more than one Quotation; (b) shall not
have conflict of interest as defined in the Bank’s Procurement Regulations/ Guidelines [select one of the two
optionsf; and (c) should not have been (i) temporarily suspended or debarred by the World Bank Group in
compliance with the Bank’s Anti-Corruption Guidelines and its Sanctions Framework; or (if) blacklisted or
suspended by Central or any State Government Departments in India. '

4, Clarifications & Amendments: If the Employer receives any request for clarification of this RFQ document,
it will update its response together with any amendment to this document, on the notice board for information
of all Bidders. Bidders should check on the notice board, for any amendments to this RFQ document.

5. Quotation Prices

The quotation shall be for construction of the whole works as described in the Bill of quantities, drawings
and technical specifications. Corrections, if any, in the quotation shall be carried out by editing the
information before offline submission of qudtation. '

a) All duties, taxes and other levies payable by the contractor under the contract shall be included in
the total price. :

'b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject
to adjustment on any account.

c) The rates should be quoted in Indian Rupees only.

d) All the Tools/ Equipment’s for the execution of work will be arranged by the contractor for which

1o extra payment can be claiimed




e) That, bidder shall bid /quote for each item of work as described in the schedule of quantities and

correction(s) made in the quoted rates in W-35, if any, shall be made by crossing out, duly attesting
the cutting(s) and neatly re-write the same,

6. Preparation of Quotations

6.1 ‘The bidder is advised to visit the site of works at his own expense and obtain all information that may be
necessary for preparing the quotation. .

6.2 . FEach bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters relating to
this quotation. :

6.3 ‘The quotation shall comprise two Parts, namely the Technical Part and the Financial Part. Both Parts shal]

be submitted offline simultaneously.
6.4 The Technical Part of Quotation shall comprise the following:

(a) Letter of Quotation — Technical Part as per Format given in Section B;

(b) Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of Qualification
Information);

{©)  Annual Turnover: Confirmation showing Annual Turnover in civil engineering construction

works of similar nature in the last three financial years, [ITB Clause 2.1 (a)l;
(d) Qualifications: i
() Qualification information and supporting documents relating to similar nature of works
executed and payments received, (ITB Clause 2.1 (b) and paragraph 1.3 of Qualification
Information);
(i}  Details of proposed sub-contractors; (Paragraph 1.4 of Qualification Information); and
(iii)  Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information Form;
{e) Complete address and contact details of the Bidder having the following information:
' Name of Firm
Address for communication
Telephone No(s): Office
Mobile No,
Facsimile (FAX) No.
Electronic Mail Identification (E-mail )

1) The Technical Part of Quotation shall not include any financial information related to the Quotation
price. Where material financial information related to the Quotation price is contained in the
Technical Part of Quotation, the Quotation shall be declared non-responsive.

6.5 The Financial Part of Quotation shall comprise the following:
" (@ . Letter of Quotation - Financial Part; . ,

(b) Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein the rates
shall be entered.

6.6 Signing of Quotations: The name and position held by each person signing the quotation and related
‘ documents must be typed or printed below the signature.
6.7 Deadline for Submission of Quotations: Quotations must be submitted no later than the deadline for

submission of quotations viz. time 11:00 AM (hours) and date 07.08.2024. A Bidder may modify its
Quotation any number of times, before the deadline for submission of Quotations, _
6.8  Validity of Quotation: Quotation shall remain valid for a period not less than 45 days after the deadline
date specified for submission. The Rate(s) quoted by the successful bidder in his/her Bid document shall remain
validupto _ 90. days; and in case, if for any reason the rates for procurement of works could not be approved
before the expiry of the stipulated period, the above quoted rates shall be deemed to remain valid/ enforced over an
extended period up to the date of approval of the Tenders/Bids invited by this office for the procurement of same
during the next Financial Year if both parties agreed to it,
7. Quotation Submission:
(a)  The Letter of Quotation — Technical Part, and Letter of Quotation — Financial Part shall be filled,
signed and scanned copies shall be submitted along with the Priced_Bill of Quantities that shall be
. entered using the Forms available offline, without any alterations. All blank spaces shall be filled in
with the information requested. Copies of all other documents shall also be submitted.
(b)  All documents are required to be signed by the'Bidder. o
(¢)  That, each bidder shall submit only one quotation on standard W-3 proforma, for each Work/Job.
{d)  That, the bidder/contractor shall furnish complete address and all other information in the relevant
space provided in W-5 and shall strike off whichever is not relevant,
(e)  That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional
quotations, quotation received after the last date & time for submission of quotations and quotations
received through Fax or E-mail shall not be entertained / considered,




9,

(g) That, the bidder shall sea] the quotation in an envelope addressed to the ----_(IDP) Office and the outside
‘ of the envelope will also bear the following identification on the top of the envelope:-
" Quotation for Name of the Job/Contract/Work)

(h) Do not open before (time and date of quotation opening),

(i)_ That in case, the last day of tendering of quotations happens to be a holiday, the whole process will
commence on the next working day with same time & schedule for which no separate notice or order
shall be issued

(G) That, in case of there is overlapping in schedule for submission of quotations on such deemed date
assumed for submission of quotations “on next working day” due to postponement of the date of
submission of quotations invited vide another notice issued separately, the revised time schedule for

- submission of quotations shall be notified to the bidders through the ‘notice’ pasted on the notice
. board of this office. :

(k) Bid/Tender documents including required EMD, 'should reach in this office before the expiry of the last
date and time fixed for submission of Tender /Bids

Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Part’ of the

Quotations will be opened offline on the specified date and time. The Financial Parts of the Quotations shail

remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the

Quotations, .

(8)  The Employer shall examine the technical part of the quotation to determine whether the quotation (a)
has been properly signed (Clause 6.6); (b) mests the eligibility criteria (Clause 3); (¢) is substantially
responsive to the requirements of the RFQ document; and (d) meets the qualification criteria specified
in ITB Clause 2.

(b)  Only Quotations that are both substantially responsive to the RFQ document, and meet all
Qualification Criteria shall qualify for opening of the Financial Parts of their Quotations at the second
offiine opening,

(c)  Employer shall notify in writing those Bidders who have failed to meet the Qualification Criteria or
whose Quotations were considered non-responsive to the requirements in the RFQ document, advising
them that their Technical Part of Quotation failed to meet the requirements of the RFQ document; and
that their Financial Part of the Quotation shall not be opened.

(d) Simultaneously Employer shall notify in writing those Bidders whose Technical Parts of Quotations
have been evaluated as substantially responsive and meeting the Qualification Criteria that their
Quotation has been evaluated as substantially responsive to the RFQ document and that their Financial
Part of Quotation will be opened offline at 08.08.2024. .

(e) Bidders should not submit the financial bids/ format along with Technical part otherwise bid be termed
as invalid/ non-responsive.

(f) That, in case, the day of opening of quotation happens to be a holiday, the whole process will commence
on the next working day with same time & schedule for which no separate notice or order shall be
issued. -

(2) That, quotations will be opened in the presence of bidders or their representatives who choose to attend
on the date and time and at the place specified in the letter of invitation. In case none of the bidders or
their representatives present at the time of opening of quotations the committee will open the
quotations at exact time fixed for the process.

(t) That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with
cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into
tender box, shall be considered by the purchaser.

(i) That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially
responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.

(j) That, the Quotations would be evaluated for all the items together.

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be
substantially responsive keeping in view the critéria as specified in clause 5 & 6 above.

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part’ of the

Quotations will be opened offline on the specified date and time. ‘

(8)  The Employer shall examine and confirm that Letter of Quotation — Financial Part and Priced Bill of
Quantities are in accordance with the requirements specified in the RFQ document. If any of these
documents or information is missing, the offer shall be rejected.

7




10.

10.1

16.2

(b)  During the evaluation of Financial Parts of Quotation, the substantial responsiveness of the Quotations
will be further determined with respect to thos¢ RFQ conditions that were not examined in evaluation
of Technical Parts of Quotations.

{(c) That, in case.of tie on quoted rates among bidders, work order shall be awarded to the bidder have
sufficient / more experience of similar nature of work,

(d). That the quotation / bid security deposited by the unsuccessful bidder shall be returned / refunded to
them aiter the evaluation of bids / quotation is over/complete

- (e) After completion of the ‘opening and evaluation’ process, the EMD of all other unsuccessfu] bidder

shall be returned to them under proper receipt on the Register. Whereas, the EMD of the successful
bidder(s) shall be converted in to ‘Performance Security’ or shall be retained by this office until the
required Performance Security as laid down in the following clauses, is deposited by the successful
bidder in the desired manner.

(H That, information relating to evaluation of quotations and recommendations for the awatd of contract

shall not be disclosed to bidders or any other persons not officially concerned with the process until the
award to the successful bidder is announced.

(g) That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of
security/earnest money to the Govt, and disqualification of such bidders without prejudice to criminal
‘proceedings against the bidder/contractor

Award of contract and Execution of Work ,

The Employer will award the contract to the bidder whose quotation has been determinéd to be substantially
responsive and who has offered the lowest evaluated quotation price and who meets the specified
qualification criteria,

Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cance]
the bidding process and reject all quotations at any time prior to the award of contract.

The bidder whose quotation is accepted will be notified of the award of contract by the Employer prior to
expiration of the quotation validity period. :

a. That, the evaluation of bids /quotations is aver, the successful bidder(s) whose quotation(s) have been
determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets
the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the Employer .

b. That, the bidder whose bid is accepted will be notified for the award of contract by the Employer prior
to expiry of the quotation validity period. '
¢. That the successful bidder(s) / contractors shall have to sign an agreement within 3 days of acceptance of
offer letter. The contractor / bidders shall have to complete the work within the specified / allowed period
in writing and within agreed costs and nothing extra shall be payable on account of escalation of cost in
material, labour etc. in the course of time, which may be due to unforeseen reasons.

d. That, the successful bidder(s) shall be notified of award of work shall have to deposit required
performance security as per table below in the shape of Draft/TDR/FDR pledged in favour of District
Project Officer (IDP) at the time of signing the agreément. .

e. That, the successful bidder(s) shall be notified of award of work shall have to deposit required
additional performance Security @ 5%. If the bid price offered by the lowest bidder is upto 10% below the
amount put to tender, No additional performance security is required if the bid price offered by the lowest
bidder is lower than 10% but put up 20 % of the amount put to the tender, then the additional performance
security shall be calculated @ 20% of the difference in the (a) project cost as per working estimate — 10%
of project cost as per working estimate and (b) the bid price offered by the lowest bidder, If the bid price
offered by the lowest bidder is lower than 20% of the amount put to the tender then the additional
performance security shall be calculated @ 30% of the difference in the (a) project cost as per working
estimate — 10% of project cost as per working estimate and (b) the bid price offered by the lowest bidder.
The lowest bidder has to deposit Additional performance security in the shape of draft/TDR/FDR pledged
in favour of under signed before award of work within five days .

Value of the contract Amount of Amount of the
) the Earnest Performance
Money Security
Up to Rs. 5.00 lakh. Rs.10,000/- Rs.15,000/-
Exceeds Rs. 5.00 lakh & up to Rs. Rs.15,000/- Rs.30,000/-
10.00 lakh :
Exceeds Rs. 10.00 lakh & up to Rs. Rs.30,000/- Rs.60,000/-
200.00 lakh




¢. That the bid security of the successful bidder is already with employer and the same may be converted
into performance securify.

f. That, The contractor shall have to start the awarded work within the 3 days of award of work to
him/them and shall have to complete the same within the stipulated period. And in case, the work is not
started within stipulated period, the award of work is liable to be cancelled and security may be forfeited.

g. That, the Contractor / bidder shall have to execute and complete the work under the supervision and
technical guidance of project staff of the concerned Thanakalan Unit. The work has to be completed
-within days of award of work. '

h. In case the work is stopped /left in between, because of any region / circumstances no claim for the
partial work will be accepted

1. That, for insuring quality and specifications, besides carrying out the regular inspections by the project
officer/officials, it shall be the responsibi

J. That, in case mandatory inspection as laid down vide condition (10.2-1) above, has not been got
conducted/done by the contractor from the APO’s concerned or other authorized officials of the project, the
contractor shall not be eligible to seek the payment of the work done, :

k. That the Income Tax / GST as applicable will be deducted from the tota] amount of the contract/ worl.

1. That, under normal circumstance, no extension in working period will be granted and the decision of the

- Employer in this regard shall be final,

m. Since the work is seasonal/time bound nature and If the contractor fails to complete the work within
stipulated time and delays the execution work beyond stipulated period, a penalty / liquidated damages
@0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted
from the payment of the coniractor. However, in case delay in completion of allotted work exceeds 30

or through other available meang as per faw of the land,

n. That, the employer shall be authorized to cancel the award of work and forfeit the performance security
to the Govt. under following circumstances: -

1} That, the contractor fails to start the work within stipulated period.

ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work,

fif) That, the contractor abandon the work at any stage,

0. That, If the contractor delays the start of work beyond the stipulated period or abandons the work in
between or project is convinced that due to undue slow pace of work, contractor will not be able to
complete the work within a stipulated period, the project staff will take over the execution of this work and
complete the remaining work at the risk and cost of the contractor.

p. That, no advance payment will be made to the bidder/contractor and payment shall be made only for the
work executed of different stages by the contractor as per the detail bill prepared after measurement of the
work done by the authorized official of the project on spot and on fulfiliment of all other terms and
conditions of the quotation notice/award of worlk and its execution/completion to the satisfaction of the
project,

q. The contractor/bidder shall bear /pay all the appiicable taxes anid other charges as applicable from time
to time.

r. Tendering authority reserve the right to execute any part of work or whole work mentioned in tender and
the contractor shall not have any right to object to it. . ‘

s. No advance payment will be made to the contractor. However, Contractor shall be paid 80% of the work
done amount on running bills and 20% amount shall be paid after successful completion of the awarded
work

t. That subimission of false information(s) and/or document(s) shall autormnatically lead to forfeiture of
security/earnest money to the Govt. and canceliation of contract of such bidder without prejudice to
criminal proceedings against the bidder/contractor

u. All the sampling and testing are to be done by the contractor with the help of field staff of HPIDP as

per the prescribed CPWD or PWD. No extra cost will be given for the same. .
vV Contractor has to submit transit pass in form ‘X’ or form ¢ W* as mandatorily required under the
provisions of HP Minor Minerals (Concession) and Mineral (Prevention of illegal mining Transportation

Exceeds Rs. 20.00 lakh & up to Rs. Rs.60,000/- Rs.2,50,000/-
50.00 lakh
[ Above Rs. 50.00 lakh | | Rs.5,00,000/~_| Rs.10,00,0007- ]



and sForage) Rules 2015, This is in accordance with the Orders passed by the Hon’ble High Court of HP
at Shimla in CWP No 2395/2020 titles as Daljeet Singh V/s union of India and others. Absence of which
No payment will be made. The whole payment will be withheld.

W) Procurement of the cement has to be carried out from Hp Civil Supply by the contractor at their own. The

11,

12,

13.

bill of the HP Civil Supply has to be attached with the final bill by the contractor and the payment will be

made ‘as per actual as compared to the total estimated market value of the cement in the detailed estimate,

The differential amount to be deducted from the final bill of the contractor accordingly,

Performance Security :
Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the DPO, IDP, Una
the performance security (either a or a bank draft in favour of the Empioyer) for an amount equivalent of as

period of one year, in which case the Employer may make the award to the next lowest evaluated bidder or
seek quotations afresh. ~

Period of Maintenance: »

The “Period of Maintenance” for the work is six months from the date of taking over possession or one ful
monsoon season whichever occurs later, During the period of maintenance, the contractor will be

be responsible for rectifying any defects noticed fice of cost, within 20 days of the date of intimation of
such defect by us. Any defects can be pointed after completion of 1% rainy season (upto 15% September) or
six months from the date of completion of work whichever is later
Supply of all construction materiais including cement and steel as per the specifications (ISI certification
marked goods wherever available) shall be the responsibility of the contractor. :

14. Miscellaneous:

15,

- a. The contractor / bidder will pay the minimum wages to the laborers and shall be bound to abide

by/comply all other provisions of the labor laws, applicable in this regard and as may be notified by the
GOL/GHP from time to time,

b. The contractor/bidder shall give fist preference to the local labor of the concerned G_Ps.

¢. Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to

d. In case of any dispute. the ~Grievances and redressal committee for contractor’s work will_be the final
authority to decide the matter and the degision will be binding on both the parties.

& All legal disputes, if any, arising out of this Bid Notice for purchase/procurement of Works, will be
settled within the jurisdiction of the Judicial Court(s) at Una

f. The contractor shall be responsible for any loss or damage caused directly or indirectly, to the property
of the project, and shall be bound to pay for such loss/damage.

g- In case of breach of any condition of the Tender Notice for which no specific provisions have been
made in this notice, a penalty not exceeding Rs.5000/- may be imposed for every such breach. However
before imposing such penalty, the Contractor will be given an opportunity for explaining his position. The
decision of the undersigned in this regard will be final and thereafter, no correspondence/objection will
entertained,

h. The forfeiture of performance security for breach of “Terms and conditions’, or non completion or not

- starting execution of allotted work within stipulated period, shall not prejudice any other just and proper

action against the Contractor.

Environmental and Social Guidelines : Environmental and Social Guidelines are placed below:-
To address immediate soil erosion risk arising from construction, soil conservation measures (embankments,
retaining structures, etc.) around the planned area will need to be conducted.

Plastic waste should not be burned.

Construction waste should be disposed properly, away from the site, or at a collection centre. Construction
waste may also be re-purposed. .

While conducting construction work on drainage lines, stones shall not be removed from water channels,
and will be sourced fiom appropriate places.

Original stream/ channel beds should not be disturbed.

While renovating bauris or wells, proper care will need to be taken to ensure original sources of water are
not disturbed.

Fencing of water impounding structures close to habitation is mandatory.

'
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8. While constructing primary water harvesting structures, stairs, ramps, or any other feasible measures for

animals
9. Inperen

to easily access water will need to be provided.
nial streams with fish or other aquatic species, care should be taken to ensure drainage line treatment

Structures include measures to allow free movement of aquatic life,

10. Structures being built under IDP will need to factor in natural hazards and extreme weather events (flash
floods, etc.).

- I1. When construction activities require movement of heavy vehicles and equipment, proper work safety

consiruction ahead, etc.), personal safety equipment for workers (hard hats, etc,) should be provided.

12. Use of¢

$

hild (the Child Labour Act, 1986 identifies the child as an individual that has not completed 14

years if age), bonded, and forced labour is prohibited. However, the age of employment for the projectis 18
years, and if any contractor employs a person under the age of 18 years, the contract will be terminated,

13, Contractors are expected to promote the use of local labour.

14. It is the duty of the contractor to pay equal remuneration to men and women for same work or work of 3
similar nature,

15. To avoid work related accidents and injuries, the contractor will:

me oo op

— :- P—lq-o

Periodically train working staff on workplace safety.

- Provide protective masks, helmets, overalls and safety shoes, and safety goggles, as appropriate,

Provide workers in high noise areas with earplugs or equipment to prevent auditory damage.
Ensure availability of a first aid box, :

Provide employees with access to toilets and potable water.

Properly dispose of solid waste that is not being repurposed, at designated permitted sites allocated
by local authorities and cleaning funds and attach the receipt of waste from the relevant landfill
authority.

Carry out all procedures to prevent leakage of generator oil into the site.

Ensure that the head of the well is covered tightly,

Provide secondary tank for ol and grease to avoid spills. :

Provide on going health and safety supervision of worksites through use of relevant personnel,

16. Furtherto enforcing the compliance of environmental management, contractors will be responsible and .
liable for safety of site equipment, labourers and daily workers attending to the construction site, and safety
of citizens for each work site, as mandatory measures.

17. 1t is mandatory for contractors to undergo training on labour management, applicable legal frameworks
while handling labourers, and environmental and social safeguards, .

18. In case traditional water harvesting structures (traditional community tanks, khatris, kuhals, etc.) are being

renovate

d/ rejuvenated, or construction is taking place at or near sites of cultural significance (temples, site

of religious significance, etc.) following activities need to be conducted:

a.

b.

d'.
e.

f,
19. "Contract

Contractors must undergo mandatory training on how to deal with sites that have cultural
significance and ensure there is supervision from their side for the management of such sites.

Identification of most appropriate time to undertake construction to minimise disturbance, e.g.
avoid any special prayers / festivals for constructing in the vicinity of the PCR or on its access
route.

Avoid keep power backup systems such as generators near the PCR.

Identify appropriate sits for waste storage and disposal of any waste generated by construction/
renovation/ rejuvenation,

Identify appropriate sites for materiai storage.

ors are also required to be cognizant of any chance finds. The following chance find procedures are

to be followed in case any artefacts or sites of cultural heritage are discovered by chance while undertaking
excavation during construction activities. The steps in case of chance finds to be followed are;

a.
b.

Immediately intimate project staff, who will begin the necessary chain of communica;ion.
Stop all work and cordon off area and do not allow anybody access to the area, unless cleared by
the District Magistrate or Commissioner as the case might be and the Archaeological Department.
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Read Over the terms & Conditions and Accepted

Name ofBidder...‘....................

Signature of Bidder..................
Sandeep Kohli, HPFS
District Project Officer,
Integrated Development Project,
Una Distt, Una, HP.
Telephone no:-01975-292077 ¢
E-mail; dpoidpuna@gmail.com
Endst, No u \ \ - u ‘ é: /Dated, Una 3\6 v-ng)— -—O..ai‘,
Copy forwarded to the:- |
1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2 Office Supdt. /Chairman tender opening committee for favour of information and hecessary action as per bid
condition of the tender notice in true spirit and compliance
3 Both APO’s under DPO Una for favour of information & wide publicity in the concerned GP and for
informing eligible bidders,
4, Accountant for information and necessary action.
5.

Notice Board. DPO office.

District Project Officer,
Integrated Development Project,

Iclﬁjl Distt. Una, HP. H.P .
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