



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com**



No.DPO- SOLAN-359863 & 359869-CW-RFQ-01/ 517

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Vijay Thakur S/o Shri Joginder Singh
Village Seri PO: PO: Galanag Tehsil and District Solan HP

Subject : **Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Kandaghat.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359863 & 359869-CW-RFQ-01 dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
1/23-24	Seri	CCCB	Bhalo, Changer&Sili	Cum	160	1723372/-	190Days
		PWHS	BhaloKaNala	Cum	25		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00"

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-359863 & 359869-CW-RFQ-04/ 520

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Ashish Kumar S/o Shri Gopal Chand
Village Jadhana, PO: Dhari Shimla HP

Subject : Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359863 & 359869-CW-RFQ-04 dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
4/23-24	Hinner	CWS	Chakla & Lamsar Nala	Cum	100	715300/-	190Days
		CCCB	Chakla	Cum	40		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-359863 & 359869-CW-RFQ-05/ 521

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shivender Pal Singh Brar S/o Shri Ajit Singh Brar
House No. 161 Brar Niwas Hospital Road Solan HP

Subject : Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Kandaghat..

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359863 & 359869-CW-RFQ-05 dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
5/23-24	Dhangeel	CWS	Chob & Bakol	Cum	100	1877405/-	190Days
		CCCB	Chob & Bakol	cum	100		
		PHWS	Chob & Bakol	Cum	50		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com**

No.DPO- SOLAN-359863 & 359869-CW-RFQ-06/522

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shivender Pal Singh Brar S/o Shri Ajit Singh Brar
House No. 161 Brar Niwas Hospital Road Solan HP

Subject : **Construction of (Soil Conservation Works) Crate Wire check barriers and CC Check barriers in APO Unit Kandaghat.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359863 & 359869-CW-RFQ-06 dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
6/23-24	Nagali	CWS	Hukal/ Nagali	Cum	100	1111385/-	190Days
		CCCB	Hukal/ Nagali	Cum	50		
		PHWS	Hukal/ Nagali	Cum	25		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00'
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

*Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com**



No.DPO- SOLAN-359863 & 359869-CW-RFQ-07/ 523

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Manish Mohan Sharma S/o J.P Sharma
Village Agwai PO Shoghi Teh & Distt. Shimla HP

**Subject : Construction of (Soil Conservation Works) Crate Wire check barriers and CC
Check barriers in APO Unit Kandaghat.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359863 & 359869-CW-RFQ-07 dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
7/23-24	Banjani	CWS	Anji/Baag/ Banjani	Cum	100	1342609/-	190Days
		PHWS	Anji/Baag/ Banjani	cum	75		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-359863 & 359869-CW-RFQ-08/524

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Subhash Sharma S/o Sh. Siriram,
Vidya Colony Shoghi Tehsil Shimla HP

Subject : Construction of (Soil Conservation Works) Crate Wire check barriers and CC
Check barriers in APO Unit Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359863 & 359869-CW-RFQ-08 dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
8/23-24	Sakori	CWS	Pujarli, Dharyan, Kot, Silru	Cum	80	962139/-	190Days
		CCCB	Pujarli, Dharyan, Kot, Silru	Cum	40		
		PHWS	Shilru	cum	25		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com**



No.DPO- SOLAN-359863 & 359869-CW-RFQ-09/ 525

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Yogender Kumar Verma S/o Shri Hari Krishan Singh Verma
VPO Jhaja, Tehsil Kandaghat Solan HP

**Subject : Construction of (Soil Conservation Works) Crate Wire check barriers and CC
Check barriers in APO Unit Kandaghat.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359863 & 359869-CW-RFQ-09 dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
9/23-24	Jhaja	CWS	Chorra, Jhaja	Cum	80	1502450/-	190Days
		CCCB	Chorra, Jhaja	Cum	100		
		PHWS	Chorra, Jhaja	cum	25		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)