



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -01/568

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Virender Sharma S/o Shri Nath Ram
Village Simmni PO & Tehsil Ramshehar Solan HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
1/23-24	Ramshehar	Gravity Tank	Dhoni	Ltr	50000	1738474/-	190Days
		Lift Tanks	Duhar 1	Ltr	50000		
		Lift Tanks	Simmni	Ltr	50000		
		Lift Tanks	Duhar 2	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -02/569

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Karanjeet S/o Jivan Singh
Village Gawahi PO Kuffer Kaira, Tehsil Nohra Dhar Sirmour HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
2/23-24	Behari	Gravity Tank	Tansog	Ltr	50000	3904851/-	190Days
		Gravity Tank	Bankonta	Ltr	50000		
		Lift Tank	Behri	Ltr	50000		
		Lift Tank	Gaihlu -1	Ltr	50000		
		Lift Tank	Gaihlu -2	Ltr	50000		
		Lift Tank	Kafled	Ltr	50000		
		Lift Tank	GaihluNichla	Ltr	50000		
		Community Tank	Behari	Ltr	50000		
		Community Tank	Gunaha	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -03/570

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Chet Ram S/o Shri Bhagat Ram
Village Kusri PO: Lunas Ramshehar Solan HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
3/23-24	Dharmana&Doli	Gravity Tank	Kayar,Dharmana	Ltr	50000	4348520/-	190Days
		Gravity Tank	Gadon	Ltr	50000		
		Gravity Tank	Badkhoa	Ltr	50000		
		Gravity Tank	Gajed	Ltr	50000		
		Gravity Tank	U Sunna	Ltr	50000		
		Lift Tank	Badyakh	Ltr	50000		
		Lift Tank	Badkhoa	Ltr	50000		
		Community	Dolru	Ltr	50000		
		Community	Doli	Ltr	50000		
		Community	Sunna Chaloni	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -04/558

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Dhanpal Singh S/o Shri Kishan Singh
Vill. Dharon PO Kujji, Teh Pachhad,
Distt. Sirmour HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
4/23-24	Charog	Gravity Tank	Chadog I	Ltr	50000	1303569/-	190Days
		Lift	Chadog II	Ltr	50000		
		Community	Balam	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -05/571

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Ashok Kumar S/o Shri Rattan Singh
VPO Kufar Kaira Tehsil Nohra Dhar Sirmour HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
5/23-24	Chamdar	Gravity Tank	ManlogKhurd	Ltr	50000	3475284/-	190Days
		Gravity Tank	Jaged	Ltr	50000		
		Lift Tank	Nihari	Ltr	50000		
		Lift Tank	Swasan	Ltr	50000		
		Community	Katal	Ltr	50000		
		Community	Changer Ghumara	Ltr	50000		
		Community	Nanoa	Ltr	50000		
		Community	Chamdar	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -06/572

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shivender Pal Singh Brar S/o Shri Ajit Singh Brar
House No. 161 Brar Niwas Hospital Road Solan HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
6/23-24	Nalka	Gravity Tank	RilliNichli	Ltr	50000	1303569/-	190Days
		Gravity Tank	Dochnu	Ltr	50000		
		Gravity Tank	Ekhu	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -07/573

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shivender Pal Singh Brar S/o Shri Ajit Singh Brar
House No. 161 Brar Niwas Hospital Road Solan HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
7/23-24	Goela	Gravity Tank	Thada	Ltr	50000	2608686/-	190Days
		Gravity Tank	Badal	Ltr	50000		
		Gravity Tank	Bajthana	Ltr	50000		
		Community	Goela	Ltr	50000		
		Community	Badal	Ltr	50000		
		Community	Suaa	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -08/574

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Manoj Kumar S/o Sh. Kirpa Ram
Vill: Seola, PO: Jukhala, Tehsil Sadar, Bilaspur

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
8/23-24	Manlog Kalan	Gravity Tank	Chasker 1	Ltr	50000	3035399/-	190Days
		Gravity Tank	Chasker 2	Ltr	50000		
		Gravity Tank	Manlog	Ltr	50000		
		Lift Tank	Changer	Ltr	50000		
		Lift Tank	Chasker	Ltr	50000		
		Community	Manlog 1	Ltr	50000		
		Community	Manlog 2	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -09/575

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Vikas Chand S/o Shri Thakur Dass
Village Jaged PO Kattal Ramshehar Solan

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
09/23-24	Matuli	Gravity Tank	Tunsu	Ltr	50000	2596800/-	190Days
		Gravity Tank	Chayar 1	Ltr	50000		
		Gravity Tank	Chayar 2	Ltr	50000		
		Lift Tank	Matuli Changer	Ltr	50000		
		Community	Matuli	Ltr	50000		
		Community	Chayar	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -10/576

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Chet Ram S/o Shri Bhagat Ram
Village Kusri PO: Lunas Ramshehar Solan HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
10/23-24	Chhyachi	Gravity Tank	Pondi	Ltr	50000	3043906/-	190Days
		Gravity Tank	Mamla	Ltr	50000		
		Lift Tank	Pondi	Ltr	50000		
		Lift Tank	Hatheora 1	Ltr	50000		
		Lift Tank	Hatheora 2	Ltr	50000		
		Community	Badmal	Ltr	50000		
		Community	Kayar Ghat	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00"

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -11/577

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Ashok Kumar S/o Shri Rattan Singh
VPO Kufar Kaira Tehsil Nohra Dhar Sirmour HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
11/23-24	Badokhari	Gravity Tank	GhatDochi,Badhokhari	Ltr	50000	2602124/-	190Days
		Lift Tank	Datla 1	Ltr	50000		
		Lift Tank	Datla 2	Ltr	50000		
		Community	Badokhari	Ltr	50000		
		Community	Pandal	Ltr	50000		
		Community	Datla	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -12/559

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Pankaj Thakur S/o Shri Mast Ram
Village Karot PO: Dobha, Tehsil Sadar
District Bilaspur HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
12/23-24	Diggall	Gravity Tank	Dharmana 1	Ltr	50000	1733087/-	190Days
		Gravity Tank	Kamal	Ltr	50000		
		Lift Tank	Chakli	Ltr	50000		
		Community	Pongani	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No. DPO- SOLAN/RMS/TANK -13/882

Dated -22.11.2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Puran Chand S/o Late Shri Madho Ram
Village Dharin PO Dhwala Tehsil Kandaghat Solan HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar).*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ -13 dated 10.10.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
13/2 3-24	Dhakriyana	Gravity Tank	Katal Bangoa	Ltr	50000	1302979.00	190 Days
		Gravity Tank	Majehar	Ltr	50000		
		Community	Dhakriyana	Ltr	50000		

The above-mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan..

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -14/578

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Dhanpal Singh S/o Shri Kishan Singh
Village Dharon, PO: Kujji, Tehsil Pachhad,
District Sirmour HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
14/23-24	Gharsi	Gravity Tank	Matkanda	Ltr	50000	2171838/-	190Days
		Gravity Tank	GharsiBrahmna	Ltr	50000		
		Lift Tank	Hiddum	Ltr	50000		
		Community	UpriGharsi	Ltr	50000		
		Community	Gharsi	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN/RMS/TANK -15/579

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Chet Ram S/o Shri Bhagat Ram
Village Kusri PO: Lunas Ramshehar Solan HP

Subject : *Construction of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359875-CW-RFQ, SOLAN-359882-CW-RFQ&SOLAN-360061-CW-RFQ dated 22.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Qty.	Amount	Period of Completion
15/23-24	Ramshehar	Community Tanks	Saprain	Ltr	50000	3043696/-	190Days
			Baddu	Ltr	50000		
			Ramshehar (Baddu)	Ltr	50000		
			Ner	Ltr	50000		
			Lohana	Ltr	50000		
			Dalmu		50000		
			Rampur	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)