



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435063-CW-RFQ-01/RMS/639

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Chet Ram village Kusri PO Lunas  
Tehsil Ramshehar District Solan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435063-CW-RFQ-01 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
1 Charog /24-25	IN-DPO, SOLAN-435063- CW-RFQ	Charog	RCC Tanks	Ltr	50000	<b>2839117</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		

The above-mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435063-CW-RFQ-02/RMS/640

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Manoj Kumar Village Seola PO Jukhala  
Tehsil Sadar District Bilaspur HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435063-CW-RFQ-02 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
2 Doli /24-25	IN-DPO, SOLAN-435063- CW-RFQ	Doli	RCC Tanks	Ltr	50000	<b>2904189</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.





**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435063-CW-RFQ-03/RMS/641

Dated 01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Chet Ram village Kusri PO Lunas  
Tehsil Ramshehar District Solan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435063-CW-RFQ-03 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
3/Dharmana/ 24-25	IN-DPO, SOLAN- 435063-CW- RFQ	Dharmana/ Doli	RCC Tanks	Ltr	50000	<b>2839117</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 434987-CW-RFQ-04/RMS/642

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Karanjeet Singh S/o Jivan Singh  
Village Gawahi PO Kuffer Kaira,  
Norharadhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-434987-CW-RFQ-04 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
4/ Behari/24-25	IN-DPO, SOLAN- 434987-CW- RFQ	Behari	RCC Tanks	cum	50000	<b>3383389</b>	120 Days
			RCC Tanks	cum	50000		
			RCC Tanks	cum	50000		
			RCC Tanks	cum	50000		
			RCC Tanks	cum	50000		
			RCC Tanks	cum	50000		
			CC Works	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*

*Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 434987-CW-RFQ-05/RMS/643

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Virender Sharma S/o Sh. Ram Nath  
Village Simni PO and Tehsil Ramshehar  
District Solan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-434987-CW-RFQ-05 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
5/Ramshehar/ 24-25	IN-DPO, SOLAN- 434987-CW- RFQ	Ramshehar	RCC Tanks	Ltr	50000	<b>3311155</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435038-CW-RFQ-06/RMS/644

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Ashok Kumar VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435038-CW-RFQ-06 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
6/Chamdar / 24-25	IN-DPO, SOLAN- 435038-CW- RFQ	Chamdar	RCC Tanks	Ltr	50000	<b>3853642</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435038-CW-RFQ-06A/RMS/645

Dated 01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Ashok Kumar VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435038-CW-RFQ-06A dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
6A/Chamdar / 24-25	IN-DPO, SOLAN- 435038-CW- RFQ	Chamdar	RCC Tanks	Ltr	50000	<b>2235844</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	40		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*

*Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**



No.DPO-SOLAN- 435038-CW-RFQ-07/RMS/ 646

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Shivender Pal Singh Brar S/o Shri Ajit Singh Brar  
House No. 161 Brar Niwas Hospital Road Soan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435038-CW-RFQ-07 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
07/Nalka / 24-25	IN-DPO, SOLAN-435038-CW-RFQ	Nalka	RCC Tanks	Ltr	50000	<b>3373919</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435042-CW-RFQ-08/RMS/647

Dated 01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Shivender Pal Singh Brar S/o Shri Ajit Singh Brar  
House No. 161 Brar Niwas Hospital Road Soan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435042-CW-RFQ-08 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
8/Goela 24-25	IN-DPO, SOLAN- 435042-CW- RFQ	Goela	RCC Tanks	Ltr	50000	<b>3373919</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435042-CW-RFQ-09/RMS/648

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Chet Ram village Kusri PO Lunas  
Tehsil Ramshehar District Solan HP P

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435042-CW-RFQ-09 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
09/Manlog Kalana 24-25	IN-DPO, SOLAN- 435042-CW- RFQ	Manlog Kalan	RCC Tanks	Ltr	50000	3373435	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.





**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*

*Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**



No.DPO-SOLAN- 435065-CW-RFQ-10/RMS/649

Dated 01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Vikas Chand S/o Sh. Thakur Dass  
Village Jaghed PO Kattal  
Tehsil Ramshehar District Solan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435065-CW-RFQ-10 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
10/Matuli/ 24-25	IN-DPO, SOLAN-435065-CW-RFQ	Matuli	RCC Tanks	Ltr	50000	<b>3299179</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435065-CW-RFQ-11/RMS/ 650

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Shivender Pal Singh Brar S/o Shri Ajit Singh Brar  
House No. 161 Brar Niwas Hospital Road Soan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435065-CW-RFQ-11 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
11/ Dhakrayana 24-25	IN-DPO, SOLAN- 435065-CW- RFQ	Dhakrayana	RCC Tanks	Ltr	50000	<b>2896066</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435040-CW-RFQ-12/RMS/651

Dated 01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Lalit Kumar village Karot PO Dobha  
Tehsil Sadar District Bilaspur HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435040-CW-RFQ-12 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
12/ Chhyachi 24-25	IN-DPO, SOLAN- 435040-CW- RFQ	Chhyachi/ Gharsi	RCC Tanks	Ltr	50000	<b>3378133</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*

*Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435059-CW-RFQ-14/RMS/652

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Ranjeet Thakur Village Panjail Kalan  
PO Namhol Tehsil Sadar District Bilaspur HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435059-CW-RFQ-14 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
14/Badhokhari 24-25	IN-DPO, SOLAN- 435059-CW- RFQ	Badhokhari	RCC Tanks	Ltr	50000	<b>2905181</b>	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435059-CW-RFQ-15/RMS/653

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Pankaj Kumar Village Karot PO Dobha  
Tehsil Sadar District Bilaspur HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435059-CW-RFQ-15 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
15/Diggle 24-25	IN-DPO, SOLAN-435059-CW-RFQ	Diggle	RCC Tanks	Ltr	50000	3379159	120 Days
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			RCC Tanks	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435063-CW-RFQ-16/RMS/654

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Manoj Kumar Village Seola PO Jukhala  
Tehsil Sadar District Bilaspur HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in  
different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435063-CW-RFQ-16 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
16/Charog Doli 24-25	IN-DPO, SOLAN- 435063-CW- RFQ	Charog / Doli	Reno of Tank	Mtr	6*5*2	<b>1621168</b>	120 Days
			Reno of Tank	Mtr	10*6*2		
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	6*5*2		
			Reno of Tank	Mtr	6*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*

*Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**



No.DPO-SOLAN- 435063-CW-RFQ-17/RMS/ 655

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Manoj Kumar Village Seola PO Jukhala  
Tehsil Sadar District Bilaspur HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in  
different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435063-CW-RFQ-17 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
17/Dharmana 24-25	IN-DPO, SOLAN- 435063-CW- RFQ	Dharmana	Reno of Tank	Mtr	12*6*3	<b>1084790</b>	120 Days
			Reno of Tank	Mtr	6*4*2		
			Reno of Tank	Mtr	6*4*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 434987-CW-RFQ-18/RMS/ 656

Dated -01/10/2024

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Karanjeet Singh S/o Jivan Singh Village Gawahi  
PO Kuffer Kaira, Norharadhar HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-434987-CW-RFQ-18 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
18/Behari 24-25	IN-DPO, SOLAN-434987-CW-RFQ	Behari	Reno of Tank	Mtr	8*5*2	<b>1359072</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435038-CW-RFQ-19/RMS/657

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To:** Ashok Kumar VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject:** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435038-CW-RFQ-19 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
19/Chamdar 24-25	IN-DPO, SOLAN- 435038-CW- RFQ	Chamdar	Reno of Tank	Mtr	8*5*2	<b>1357040</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435038-CW-RFQ-20/RMS/ 658

Dated -01/10/2024

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Shivender Pal Singh Brar S/o Shri Ajit Singh Brar  
House No. 161 Brar Niwas Hospital Road Soan HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435038-CW-RFQ-20 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
20/Nalka 24-25	IN-DPO, SOLAN-435038-CW-RFQ	Nalka	Reno of Tank	Mtr	8*5*2	<b>1356358</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*

*Source Sustainability And Climate Resilient Rain-fed Agriculture  
Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**



No.DPO-SOLAN- 435042-CW-RFQ-21/RMS/659

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Shivender Pal Singh Brar S/o Shri Ajit Singh Brar  
House No. 161 Brar Niwas Hospital Road Soan HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in  
different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435042-CW-RFQ-21 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
21/Goela 24-25	IN-DPO, SOLAN- 435042-CW- RFQ	Goela	Reno of Tank	Mtr	8*5*2	<b>1358096</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435042-CW-RFQ-22/RMS/ 660

Dated 01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Shivender Pal Singh Brar S/o Shri Ajit Singh Brar  
House No. 161 Brar Niwas Hospital Road Soan HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435042-CW-RFQ-22 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
22/Manlogkalana 24-25	IN-DPO, SOLAN- 435042-CW- RFQ	Manlogkalana	Reno of Tank	Mtr	8*5*2	<b>1012568</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435065-CW-RFQ-24/RMS/661

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Shivender Pal Singh Brar S/o Shri Ajit Singh Brar  
House No. 161 Brar Niwas Hospital Road Soan HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435065-CW-RFQ-24 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
24/Dhakrayana 24-25	IN-DPO, SOLAN- 435065-CW- RFQ	Dhakrayana	Reno of Tank	Mtr	8*5*2	<b>1018440</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435040-CW-RFQ-25/RMS/ 662

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Lalit Kumar village Karot PO Dobha  
Tehsil Sadar District Bilaspur HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435040-CW-RFQ-25 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
25/Chhyachi 24-25	IN-DPO, SOLAN- 435040-CW- RFQ	Chhyachi	Reno of Tank	Mtr	8*5*2	<b>1016460</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435059-CW-RFQ-27/RMS/ 663

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Ranjeet Thakur Village Panjail Kalan  
PO Namhol Tehsil Sadar District Bilaspur HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435059-CW-RFQ-25 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
27/Badhokhari 24-25	IN-DPO, SOLAN- 435059-CW- RFQ	Badhokhari	Reno of Tank	Mtr	8*5*2	<b>1015920</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435059-CW-RFQ-28/RMS/664

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Pankaj Kumar Village Karot PO Dobha  
Tehsil Sadar District Bilaspur HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435059-CW-RFQ-25 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
28/Diggle24-25	IN-DPO, SOLAN-435059-CW-RFQ	Diggle	Reno of Tank	Mtr	8*5*2	<b>1016460</b>	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

**Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435059-CW-RFQ-29/RMS/ 665

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Pankaj Kumar Village Karot PO Dobha  
Tehsil Sadar District Bilaspur HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Ramshehar)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435059-CW-RFQ-25 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
29/Diggle/ Badhokhari 24-25	IN-DPO, SOLAN-435059- CW-RFQ	Diggle	HDPE Pipe 32 mm Rmt	RMT	1500	<b>417890</b>	120 Days
			3 HP Pump	No	2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.