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REQUEST FOR QUOTATIONS 

Procurement of Works under RFQ/Shopping Procedures 

Procurement Notice 

(Single-Envelope with Offline Procurement Bidding Process) 
 

Project  :  DISTRICT PROJECT OFFICER, IDP KULLU 
 

Contract title             :  RFQ FOR CONSTRUCTION OF Primary Structure  & MGI 

SECONDRY STRUCTURE(Tank), AT APO IDP UNIT BANJAR, 

NAGGAR AND SHAMSHI FOR THE YEAR 2024-25. 
 

RFQ No(Step Ref. No.) :  450034, 450039,450048,  455541, 455547& 418186  
 

Date   : 30-10-2024 
 

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018 
 

1. Government of India has received/has applied for/intends to apply for financing from the World Bank 

towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments 

under the contract for which this request for quotations is issued. The District Project Officer, 

Integrated Development Project Kullu invites quotations offline from eligible registered contractors 

having experience of executing the work of similar nature on standard W-5 Proforma (Schedule of 

quantity) for execution of the following works as tabulated below as:-. 
 

Sr. 

No. 

Job No. Brief Description 

of the Works 

Approxima

te value of 

Works (Rs.) 

Cost of Form-

W-5 (Non- 

refundable) 

Period of 

Completi

on 

Step Ref. No. 450039 ,450048 &455541 (Primary structure  & MGI Secondary ) 
1 

172/BJR 

i) . Construction of  MGI  Scheme (Secondary) at 

Bag Tapu from Ganesher Jhaker for Village 

Chamani ward no. 5  in GP Kandhidhar (Step Ref. 

No. 455541) 

3,92,000/- 

350/- 60 Days 

ii). Construction of  Primary Water Harvesting 

Structure/ CC Diversion Structure at Bag Tapu 

from Ganesher Jhaker for Village Chamani ward 

no. 5  in GP Kandhidhar(Step Ref. No. 450039) 

43,400 

2 
173/NGR 

Construction of  MGI  Scheme (Secondary) at 

Trambli (Sum) from Dhara Pendhe  from  for 

village Trambali in GP Talogi(Step Ref. No. 455541) 

3,42,400/- 

350/- 60 Days 

3 
174/NGR 

Construction of  MGI  Scheme (Secondary) at 

Chaunsi from Chaunsi  Bauri  for village Trambali 

in GP Talogi(Step Ref. No. 455541) 

4,01,000/- 

350/- 60 Days 

4 
175/NGR 

Construction of  MGI  Scheme (Secondary) from 

Kalarorcha intake for Village Shegli  in GP 

Pangan. (Step Ref. No. 455541) 

4,74,700/- 

350/- 60 Days 

5 
176/NGR 

 Const. of  MGI  Scheme (Secondary) at Khanor 

Aage from Narshon Nallah for  village Shangcher  

Ward no.1  in GP Riyara(Step Ref. No. 455541) 

4,82,200/- 

350/- 60 Days 

6 
177/NGR 

 Construction of Primary Water Harvesting 

Structure/ CC Diversion Structure at Narshon 

Nallah  for  village Shangcher  Ward no.1  in GP 

44,300/- 

350/- 60 Days 



  

Riyara (Step Ref. No. 450039) 

7 
178/SMS 

Construction of  MGI  Scheme (Secondary)  At 

Kelo Ban from Rakshad gad Source for  Village 

Keloban  in GP Devgarh Gohi. (Step Ref. No. 450048) 

4,99,600/- 

350/- 60 Days 

9 

179/SMS 

Construction of  Primary Water Harvesting 

Structure/ CC Diversion Structure At Rakas Gad 

for MGI Kelo Ban for  Village Keloban  in GP 

Devgarh Gohi. (Step Ref. No. 450039) 

43,600/- 

350/- 60 Days 

10 
180/SMS 

Construction of  MGI  Scheme (Secondary)  At 

Ghat from Gada Mogra Source for  Village Ghat   

in GP Bhallan-II. (Step Ref. No. 455541) 

4,94,000/- 

350/- 60 Days 

11 

181/SMS 

Construction of  Primary Water Harvesting 

Structure/ CC Diversion Structure At Goda Magra 

for MGI Ghat Village Ghat  in GP Bhallan -II(Step 

Ref. No. 450039) 

45,100/- 

350/- 60 Days 

2. This Procurement notice includes the following documents
1
 to facilitate preparation and submission of 

quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled 

by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The 

Procurement notice including the various documents and forms to be filled etc..  

 i. Layout Drawings of the works; 

 ii. Structural Details; 

 iii. Detailed Bill of Quantities, with estimated rates and prices; 

 iv. Technical Specifications; 

 v. Instructions to Bidders; 

 vi. Qualification Information; 

 vii. Format for Submission of Quotation; 

 viii. Criteria for Evaluation and Award of Contract; 

 ix. Relevant Forms; and 

 x. Draft Contract Agreement format which will be used for finalizing the agreement for this 

Contract. 

The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders 

(quotation notice) can be obtained/ procured by the bidders from this office on any working day during the 

office hours w.e.f. 1-11-2024 to12-11-2024 upto 3.00 PM on cash payment or download project website 

www.hpidp.org E-5 (Schedule of quantity) through e-Challan to District Project Officer, Integrated 

Development Project, Kullu D.D. Code 981 Treasury Code : KLU00 in the revenue Head 0070-60-800 : 

Other Receipt 17: E-procurement of Tender Fee. The original copies (e-Challan) shall be submitted 

enclosed with the bids (non-refun6able) as shown above. (non-refundable) as shown above. 

3.  Quotations, both Technical Part and Financial Part shall be submitted offline on 13.11.2024 on or before 

11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission 

will not be considered. The „Technical Part‟ of the Quotations will be opened offline on 13.11.2024  at 

11:30 AM. 

Description Date 

Date of publication 
30-10-2024 

EMD: Rs 10,000/- (Rupees Ten Thousand only) of 

each Job through demand 

draft from a Nationalized Bank, drawn in 

favour of District Project Officer, IDP 

Kullu, payable at Kullu. The tender 

document is non-transferable. 

Bid Submission Start Date  1-11-2024 at 10:00 AM to  

                                                           

 

 

http://www.hpidp.org/


  

Last Date for Submission of Bid 13-11-2024 at 11:00 AM 

Last Date of Physical submission of EMD/ cost 

of  tender & technical bids 

13-11-10-2024 at 11:00 AM 

Date of opening of the Technical Bids 13-11-10-2024 at 11:30 AM 

Date of opening of Financial Bids 13-11-10-2024 after opening of technical 

bid 

 

6. If the implementing agency‟s office happens to be closed on the date of opening of the Quotations as 

specified, the „Technical Part‟ of the Quotations will be opened on the next working day at the same time. 

The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the 

evaluation of the Technical Parts of the Quotations. 

 

7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any 

delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify 

the Implementing agency offline or may visit the office of the implementing agency at the address given 

below. 

 
 (Purchaser) 

          Sd/- 
   District Project Officer, 

   Integrated Development Project 

   Forest Complex, Uppar Dhalpur Kullu 

   Distt. Kullu H.P. 175101. 

   Phone No. Office: 01902-226627 



  

 

Instructions to Bidders  

 

SECTION - A 

 
1. Scope of Works 

 
 The District Project Officer, Integrated Development Project invites quotations for the 

construction of works as detailed in the table given below :- 

 

Sr. 

No. 

Job No. Brief Description 

of the Works 

Approximate 

value of Works 

(Rs.) 

Period of 

Completio

n 

Step Ref. No. 450039 ,450048 &455541 (Primary structure  & MGI Secondary ) 

1 
172/BJR 

i) . Construction of  MGI  Scheme (Secondary) at Bag 

Tapu from Ganesher Jhaker for Village Chamani ward no. 

5  in GP Kandhidhar (Step Ref. No. 455541) 
3,92,000/- 

60 Days 

2 

 

ii). Construction of  Primary Water Harvesting Structure/ 

CC Diversion Structure at Bag Tapu from Ganesher Jhaker 

for Village Chamani ward no. 5  in GP Kandhidhar(Step 

Ref. No. 450039) 

43,400 

60 Days 

2 
173/NGR 

Construction of  MGI  Scheme (Secondary) at Trambli 

(Sum) from Dhara Pendhe  from  for village Trambali in 

GP Talogi(Step Ref. No. 455541) 
3,42,400/- 

 

3 
174/NGR 

Construction of  MGI  Scheme (Secondary) at Chaunsi 

from Chaunsi  Bauri  for village Trambali in GP 

Talogi(Step Ref. No. 455541) 
4,01,000/- 

 

4 
175/NGR 

Construction of  MGI  Scheme (Secondary) from 

Kalarorcha intake for Village Shegli  in GP Pangan. (Step 

Ref. No. 455541) 
4,74,700/- 

 

5 
176/NGR 

 Const. of  MGI  Scheme (Secondary) at Khanor Aage 

from Narshon Nallah for  village Shangcher  Ward no.1  in 

GP Riyara(Step Ref. No. 455541) 
4,82,200/- 

 

6 
177/NGR 

 Construction of Primary Water Harvesting Structure/ CC 

Diversion Structure at Narshon Nallah  for  village 

Shangcher  Ward no.1  in GP Riyara (Step Ref. No. 450039) 
44,300/- 

 

7 
178/SMS 

Construction of  MGI  Scheme (Secondary)  At Kelo Ban 

from Rakshad gad Source for  Village Keloban  in GP 

Devgarh Gohi. (Step Ref. No. 450048) 
4,99,600/- 

 

9 
179/SMS 

Construction of  Primary Water Harvesting Structure/ CC 

Diversion Structure At Rakas Gad for MGI Kelo Ban for  

Village Keloban  in GP Devgarh Gohi. (Step Ref. No. 450039) 
43,600/- 

 

10 
180/SMS 

Construction of  MGI  Scheme (Secondary)  At Ghat from 

Gada Mogra Source for  Village Ghat   in GP Bhallan-II. 
(Step Ref. No. 455541) 

4,94,000/- 
 

11 
181/SMS 

Construction of  Primary Water Harvesting Structure/ CC 

Diversion Structure At Goda Magra for MGI Ghat Village 

Ghat  in GP Bhallan -II(Step Ref. No. 450039) 
45,100/- 

 

 

The scope of work is as per the schedule of quantity attached / supplied with the 

prescribed W-5, containing schedule of quantities. The details of works is tentative, which may 

vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are)  

advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining 

all relevant information that may be necessary for preparing the quotation. 

The contractor will be responsible for the safety, health and environmental aspects 

at work place or section of the work place for the contract period. He will be responsible for 



  

maintaining the Social distance between labor/worker and provide them the required kit including 

Masks, Hand gloves etc. and will abide by the advisory being issued by the Govt. regarding 

Novel Corona Virus Disease (COVID-19)   

The successful bidder will be expected to complete the works by the intended completion date 

specified above.  

 

2. Qualification of the bidder 
 

2.1. Qualification Information to be provided by the Bidder: The bidder shall provide information 

on his qualification which shall include:-  

 

(a) Total monetary value of works executed by him for each year of the last 3 years; 

(b) List of works (similar to the works described in Para 1) completed satisfactorily as a 

prime contractor during the last 3 years, enclosing certificates from the respective 

Employers in support of experience claimed along with the Employers‟ contact numbers; 

(c)  Report on his financial standing, along with last 3 years‟ financial statements/Profit and 

Loss Statements; and   

(d)  Details of any litigation, during the last 3 years in which the bidder is involved, the parties 

concerned, and disputed amount or award in each case (Give details of both completed 

and pending cases). 

 

The bidder shall provide qualification information at the time of submission of quotation form on 

standard W-5(Schedule of quantity), which shall include :- 

Self Attested copy of his/her PAN card.  

Self Attested copy of the Bank Account duly covered under RTGS/NEFT. 

Self Attested of GST number 

Income Tax, CGST & SGST and other applicable Taxes clearance certificates for the preceding year 

must be attached, failing which the tenders are liable to be rejected  

 

2.2. Qualification Criteria: to qualify for award of the contract the bidder:- 

 

(a)  Should have satisfactorily completed as a prime contractor at least or more works of 

similar nature. The value of the work/works should not be less than 80% in the last two 

years; 

 

3. Eligibility – Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation; 

(b) shall not have conflict of interest as defined in the Bank‟s Procurement Regulations/ 

Guidelines [select one of the two options]; and (c) should not have been (i) temporarily suspended 

or debarred by the World Bank Group in compliance with the Bank‟s Anti-Corruption Guidelines 

and its Sanctions Framework; or (ii) blacklisted or suspended by Central or any State Government 

Departments in India. 

 

4. Clarifications & Amendments: If the Employer receives any request for clarification of this RFQ 

document, it will update its response together with any amendment to this document, on the notice 

board for information of all Bidders. Bidders should check on the notice board, for any 

amendments to this RFQ document. 

 

5. Quotation Prices 

 



  

The quotation shall be for construction of the whole works as described in the Bill of quantities, 

drawings and technical specifications.  Corrections, if any, in the quotation shall be carried out by 

editing the information before offline submission of quotation. 

 

a) All duties, taxes and other levies payable by the contractor under the contract shall be 

included in the total price. 

b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not 

be subject to adjustment on any account. 

c) The rates should be quoted in Indian Rupees only. 

d) All the Tools/Equipments for the execution of work will be arranged by the contractor for   

which no extra payment can be claimed   

e) That, bidder shall bid /quote for each item of work as described in the schedule of 

quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by 

crossing out, duly attesting the cutting(s)  and neatly re-write the same.   

 

6. Preparation of Quotations 

 

6.1 The bidder is advised to visit the site of works at his own expense and obtain all information that 

may be necessary for preparing the quotation. 

6.2 Each bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters 

relating to this quotation 

6.3 The quotation shall comprise two Parts, namely the Technical Part and the Financial Part. Both 

Parts shall be submitted offline simultaneously. 

 

6.4 The Technical Part of Quotation shall comprise the following: 

(a) Letter of Quotation – Technical Part as per Format given in Section B; 

(b) Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of 

Qualification Information); 

(c) Annual Turnover: Confirmation showing Annual Turnover in civil engineering 

construction works of similar nature in the last three financial years. [ITB Clause 2.1 (a)]; 

(d) Qualifications: 

(i)  Qualification information and supporting documents relating to similar nature of 

works executed and payments received. (ITB Clause 2.1 (b) and paragraph 1.3 of 

Qualification Information); 

(ii)  Details of proposed sub-contractors; (Paragraph 1.4 of Qualification Information); 

and 

(iii)  Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information Form; 

(e) Complete address and contact details of the Bidder having the following information:  

Name of Firm 

Address for communication  

Telephone No(s):  Office 

Mobile No. 

Facsimile (FAX) No. 

Electronic Mail Identification (E-mail ID) 

 (f) The Technical Part of Quotation shall not include any financial information related to the 

Quotation price. Where material financial information related to the Quotation price is 

contained in the Technical Part of Quotation, the Quotation shall be declared non-

responsive. 

6.5 The Financial Part of Quotation shall comprise the following: 

 

(a) Letter of Quotation - Financial Part; 



  

(b) Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein the 

rates shall be entered. 

 

6.6 Signing of Quotations: The name and position held by each person signing the quotation and 

related documents must be typed or printed below the signature. 

 

6.7 Deadline for Submission of Quotations: Quotations must be submitted no later than the 

deadline for submission of quotations viz. time 11:00 AM and date 13/11/2024. A Bidder may 

modify its Quotation any number of times, before the deadline for submission of Quotations.  

 

6.8      Validity of Quotation: Quotation shall remain valid for a period not less than 45 days after the 

deadline date specified for submission.  The Rate(s) quoted by the successful bidder in his/her Bid document 
shall remain valid upto 31.03.2025; and in case, if for any reason the rates for procurement of works could not be 
approved before the expiry of the stipulated period, the above quoted rates shall be deemed to remain valid/ 

enforced over an extended period up to the date of approval of the Tenders/Bids invited by this office for the 
procurement of same during the next Financial Year if both parties agreed to it. 

 

7. Quotation Submission:  

(a) The Letter of Quotation – Technical Part, and Letter of Quotation – Financial Part shall be 

filled, signed and scanned copies shall be submitted along with the Priced Bill of Quantities 

that shall be entered using the Forms available offline, without any alterations. All blank 

spaces shall be filled in with the information requested. Copies of all other documents shall 

also be submitted. 

(b) All documents are required to be signed by the Bidder.  

(c) That, each bidder shall submit only one quotation on standard W-5 proforma, for each 

Work/Job. 

(d) That, the bidder/contractor shall furnish complete address and all other information in the 

relevant space provided in W-5 and shall strike off whichever is not relevant.  

(e)   That, the Quotations not received on given W-5 proforma, incomplete quotations, 

Conditional quotations, quotation received after the last date & time  for submission of 

quotations and quotations received through Fax or E-mail shall not be entertained / 

considered. 

(f)  That, those bidder(s) who submit their quotations by post shall have to submit signed copy of 

quotation notice, appending his/her signature, in the given box in Quotation notice, in token 

of accepting / agreeing to the terms and conditions of the quotation notice and shall 

submit/attach the same with the W-5  standard quotation Proforma (Schedule of Quantity). 

The bidders or their representatives who wish to present in the quotation opening process 

shall sign the office copy of the quotation notice at the time of opening quotations.  

(g)  That, the bidder shall seal the quotation in an envelope addressed to the District Project 

Officer, Integrated Development Project, Forest Complex Kullu Distt. Kullu and the 

outside of the envelope will also bear the following identification on the top of the 

envelope:- 

Quotation for CONSTRUCTION OF Primary Structure & MGI SECONDRY 

STRUCTURE(Tank) (Name of the Job/Contract/Work)  

(h)  Do not open before 11:30 AM on 13/11/2024 (time and date of quotation opening).  

(i)   That in case, the last day of tendering of quotations happens to be a holiday, the whole 

process will commence on the next working day with same time & schedule for which no 

separate notice or order shall be issued  

(j)  That, in case of there is overlapping in schedule for submission of quotations on such deemed 

date assumed for submission of quotations “on next working day” due to postponement of 

the date of submission of quotations invited vide another notice issued separately, the 



  

revised time schedule for submission of quotations shall be notified to the bidders through 

the „notice‟ pasted on the notice board of this office. 

(k)  Bid/Tender documents including required EMD, should reach in this office before the expiry 

of the last date and time fixed for submission of Tender /Bids 

 

8. Opening and Evaluation of Technical Parts of Quotations: The „Technical Part‟ of the 

Quotations will be opened offline on the specified date and time. The Financial Parts of the 

Quotations shall remain unopened, until the subsequent opening, following the evaluation of the 

Technical Parts of the Quotations. 

 

(a) The Employer shall examine the technical part of the quotation to determine whether the 

quotation (a) has been properly signed (Clause 6.6); (b) meets the eligibility criteria (Clause 

3); (c) is substantially responsive to the requirements of the RFQ document; and (d) meets 

the qualification criteria specified in ITB Clause 2. 

 

(b) Only Quotations that are both substantially responsive to the RFQ document, and meet all 

Qualification Criteria shall qualify for opening of the Financial Parts of their Quotations at 

the second offline opening.  

 

(c) Employer shall notify in writing those Bidders who have failed to meet the Qualification 

Criteria or whose Quotations were considered non-responsive to the requirements in the RFQ 

document, advising them that their Technical Part of Quotation failed to meet the 

requirements of the RFQ document; and that their Financial Part of the Quotation shall not 

be opened. 
 

(d) Simultaneously Employer shall notify in writing those Bidders whose Technical Parts of 

Quotations have been evaluated as substantially responsive and meeting the Qualification 

Criteria that their Quotation has been evaluated as substantially responsive to the RFQ 

document and that their Financial Part of Quotation will be opened offline after scrutiny of 

technical bids . 
 

(e) Bidders should not submit the financial bids/ format along with Technical part otherwise bid 

be termed as invalid/ non-responsive. 

(f) That, in case, the day of opening of quotation happens to be a holiday, the whole process will 

commence on the next working day with same time & schedule for which no separate notice 

or order shall be issued. 

(g) That, quotations will be opened in the presence of bidders or their representatives who choose 

to attend on the date and time and at the place specified in the letter of invitation. In case 

none of the bidders or their representatives present at the time of opening of quotations the 

committee will open the quotations at exact time fixed for the process. 

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, 

quotations with cutting/overwriting, duly attested by the bidder(s) before submission / 

tendering of quotation into tender box, shall be considered by the purchaser. 

(i) That, the Employer / purchaser will evaluate and compare the quotations determined to be 

substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and 

conditions of the Quotation. 

(j)  That, the Quotations would be evaluated for all the items together. 

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations 

determined to be substantially responsive keeping in view the criteria as specified in clause 5 

& 6 above. 



  

9. Opening and Evaluation of Financial Parts of Quotations: The „Financial Part‟ of the 

Quotations will be opened offline on the specified date and time.  

 

(a) The Employer shall examine and confirm that Letter of Quotation – Financial Part and 

Priced Bill of Quantities are in accordance with the requirements specified in the RFQ 

document. If any of these documents or information is missing, the offer shall be rejected. 

(b) During the evaluation of Financial Parts of Quotation, the substantial responsiveness of the 

Quotations will be further determined with respect to those RFQ conditions that were not 

examined in evaluation of Technical Parts of Quotations. 

(c) That, in case of tie on quoted rates among bidders, work order shall be awarded to the bidder 

have sufficient / more experience of similar nature of work. 

 

(d) That the quotation / bid security deposited by the unsuccessful bidder shall be returned / 

refunded to them after the evaluation of bids / quotation is over/complete  

(e) After completion of the „opening and evaluation‟ process, the EMD of all other unsuccessful 

bidder shall be returned to them under proper receipt on the Register. Whereas, the EMD of 

the successful bidder(s) shall be converted in to „Performance Security‟ or shall be retained 

by this office until the required Performance Security as laid down in the following clauses, 

is deposited by the successful bidder in the desired manner. 

(f) That, information relating to evaluation of quotations and recommendations for the award of 

contract shall not be disclosed to bidders or any other persons not officially concerned with 

the process until the award to the successful bidder is announced. 

(g) That submission of false information(s) and/or document(s) shall automatically lead to 

forfeiture of security/earnest money to the Govt. and disqualification of such bidders without 

prejudice to criminal proceedings against the bidder/contractor 

 

10.  Award of contract and Execution of Work 

 The Employer will award the contract to the bidder whose quotation has been determined to be 

substantially responsive and who has offered the lowest evaluated quotation price and who meets 

the specified qualification criteria. 

10.1 Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and 

to cancel the bidding process and reject all quotations at any time prior to the award of contract. 

10.2 The bidder whose quotation is accepted will be notified of the award of contract by the Employer 

prior to expiration of the quotation validity period.  

a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) 

have been determined to be substantially responsive and who has offered the lowest evaluated 

quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of 

his/her bid by the Employer . 

b.  That, the bidder whose bid is accepted will be notified for the award of contract by the 

Employer prior to expiry of the quotation validity period. 

c. That the successful bidder(s) / contractors shall have to sign an agreement within 5 days of 

acceptance of offer letter. The contractor / bidders shall have to complete the work within the 

specified / allowed period in writing and within agreed costs and nothing extra shall be payable 

on account of escalation of cost in material, labour etc. in the course of time, which may be due to 

unforeseen reasons.        



  

d. That, the successful bidder(s) shall be notified of award of work shall have to deposit required 

performance security as per table below in the shape of Draft/TDR/FDR pledged in favour of 

District Project Officer (IDP) Kullu at the time of signing the agreement. 

  

Value of the contract Amount of the 

Earnest Money 

Amount of the 

Performance Security 

Up to Rs. 5.00 lakh. Rs.10,000/- Rs.15,000/- 

Exceeds Rs. 5.00 lakh & up to Rs. 10.00 lakh Rs.15,000/- Rs.30,000/- 

Exceeds Rs. 10.00 lakh & up to Rs. 20.00 lakh Rs.30,000/- Rs.60,000/- 

Exceeds Rs. 20.00 lakh & up to Rs. 50.00 lakh Rs.60,000/- Rs.2,50,000/- 

Above Rs. 50.00 lakh Rs.5,00,000/- Rs.10,00,000/- 
 

 

e. That the bid security of the successful bidder is already with employer and the same may be 

converted into performance security.   

f. That, The contractor shall have to start the awarded work within the 7 days of award of work 

to him/them and shall have to complete the same within the stipulated period. And in case, the 

work is not started within stipulated period, the award of work is liable to be cancelled and 

security may be forfeited.  

g. That, the Contractor / bidder shall have to execute and complete the work under the 

supervision and technical guidance of project staff of the concerned APO, IDP Unit.  The work 

has to be completed within days of award of work. 

h. In case the work is stopped /left in between, because of any region / circumstances no claim 

for the partial work will be accepted    

i. That, for insuring quality and specifications, besides carrying out the regular inspections by 

the project officer/officials, it shall be the responsibility of the contractor to document the 

execution of works in the desired manner as provided in the schedule of quantity and also, get 

the work inspected from competent authority of the project, by giving intimation in the writing 

to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory 

inspections, on achieving/during the different stages of execution of work. 

j. That, in case mandatory inspection as laid down vide condition (10.2-i.) above, has not been 

got conducted/done by the contractor from the APO‟s concerned or other authorized officials of 

the project, the contractor shall not be eligible to seek the payment of the work done. 

k. That the Income Tax / GST as applicable will be deducted from the total amount of the 

contract/ work.  

l. That, under normal circumstance, no extension in working period will be granted and the 

decision of the Employer in this regard shall be final. 

m. Since the work is seasonal/time bound nature and If the contractor fails to complete the work 

within stipulated time and delays the execution work beyond stipulated period, a penalty / 

liquidated damages @0.05% per day,  of the total bid/quoted amount,  will be imposed for such 

delay and will be deducted from the payment of the contractor. However, in case delay in 

completion of allotted work exceeds 30 days, Employer shall be authorized to penalize the 

contractor up to 10% of the total cost of the allotted work. In case, the amount of recovery 

exceeds the dues of the bidder, we shall have the right to effect the recovery of the remaining 



  

outstanding amount from the contractor by way of recovery of Revenue arrears or through other 

available means as per law of the land.  

n. That, the employer shall be authorized to cancel the award of work and forfeit the 

performance security to the Govt. under following circumstances:- 

 i)  That, the contractor fails to start the work within stipulated period. 

 ii) That, undue delay is being caused in execution of the awarded work due to slow pace of 

work. 

 iii) That, the contractor abandon the work at any stage. 

o. That, If the contractor delays the start of work beyond the stipulated period or abandons the 

work in between or project is convinced that due to undue slow pace of work, contractor will not 

be able to complete the work within a stipulated period, the project staff will take over the 

execution of this work and complete the remaining work at the risk and cost of the contractor. 

p. That, no advance payment will be made to the bidder/contractor and payment shall be made 

only for the work executed of different stages by the contractor as per the detail bill prepared 

after measurement of the work done by the authorized official of the project on spot and on 

fulfillment of all other terms and conditions of the quotation notice/award of work and its 

execution/completion to the satisfaction of the project, 

q. The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable 

from time to time.  

r. Tendering authority reserve the right to execute any part of work or whole work mentioned in 

tender and the contractor shall not have any right to object to it. 

s. No advance payment will be made to the contractor. However, Contractor shall be paid 80% 

of the work done amount on running bills and 20% amount shall be paid after successful 

completion of the awarded work 

t.  That submission of false information(s) and/or document(s) shall automatically lead to 

forfeiture of security/earnest money to the Govt. and cancellation of contract of such bidder 

without prejudice to criminal proceedings against the bidder/contractor 

11. Performance Security  

 

 Within 5 days of receiving letter of acceptance, the successful bidder shall deliver to the District 

Project Officer, IDP Kullu the performance security (either a or a bank draft in favour of the 

Employer) for an amount equivalent of as per clause 10.2 d of the contract price. The 

Performance Security shall be valid till the expiry of the period of maintenance of the work, 

specified in Clause 12.Failure of the successful Bidder to furnish performance security andto 

sign the agreement within the period stipulated shall constitute sufficient grounds for annulment 

of award and debarring the bidder from participation in bidding for works by the Employer for a 

period of one year,in which case the Employer may make the award to the next lowest evaluated 

bidder or seek quotations afresh. 

12. Period of Maintenance: 

 The “Period of Maintenance” for the work is six months from the date of taking over possession 

or one full monsoon season whichever occurs later. During the period of maintenance, the 

contractor will be responsible for rectifying any defects in construction free of cost to the 

Employer. Or The contractor will be responsible for rectifying any defects noticed free of cost, 

within 20 days of the date of intimation of such defect by us. Any defects can be pointed after 



  

completion of 1
st
 rainy season (upto 15

th
 September) or six months from the date of completion 

of work whichever is later 

 

 13. Supply of all construction materials including cement and steel as per the specifications (ISI 

certification marked goods wherever available) shall be the responsibility of the contractor. 

14. Miscellaneous: 

a. The contractor / bidder will pay the minimum wages to the laborers and shall be bound to 

abide by/comply all other provisions of the labor laws, applicable in this regard and as may be 

notified by the GOI/GHP from time to time. 

b. The contractor/bidder shall give first preference to the local labor of the concerned G.Ps.  

c. Notwithstanding the above, the Employer reserves the right to accept or reject any quotations 

and to cancel the bidding process and reject all quotations at any time prior to the award of 

contract without assigning any reasons. 

d. In case of any dispute, the  Grievances and redressal committee for contractor‟s work will be 

the final authority to decide the matter and the decision will be binding on both the parties. 

e. All legal disputes, if any, arising out of this Bid Notice for purchase/procurement of Works, 

will be settled within the jurisdiction of the Judicial Court(s) at Kullu 

f. The contractor shall be responsible for any loss or damage caused directly or indirectly, to the 

property of the project, and shall be bound to pay for such loss/damage. 

g. In case of breach of any condition of the Tender Notice for which no specific provisions have 

been made in this notice, a penalty not exceeding Rs.5000/- may be imposed for every such 

breach. However before im-posing such penalty, the Contractor will be given an opportunity for 

explaining his position. The decision of the undersigned in this regard will be final and 

thereafter, no correspondence/objection will entertained. 

h. The forfeiture of performance security for breach of „Terms and conditions‟, or non 

completion or not starting execution of allotted work within stipulated period, shall not 

prejudice any other just and proper action against the Contractor. 

15. Environmental and Social Guidelines :  

1. To address immediate soil erosion risk arising from construction, soil conservation measures 

(embankments, retaining structures, etc.) around the planned area will need to be conducted. 

2. Plastic waste should not be burned.  

3. Construction waste should be disposed properly, away from the site, or at a collection centre. 

Construction waste may also be re-purposed. 

4. While conducting construction work on drainage lines, stones shall not be removed from water 

channels, and will be sourced from appropriate places. 

5. Original stream/ channel beds should not be disturbed. 

6. While renovating bauris or wells, proper care will need to be taken to ensure original sources of 

water are not disturbed. 

7. Fencing of water impounding structures close to habitation is mandatory. 

8. While constructing primary water harvesting structures, stairs, ramps, or any other feasible 

measures for animals to easily access water will need to be provided. 

9. In perennial streams with fish or other aquatic species, care should be taken to ensure drainage 

line treatment structures include measures to allow free movement of aquatic life. 

10. Structures being built under IDP will need to factor in natural hazards and extreme weather 

events (flash floods, etc.). 



  

11. When construction activities require movement of heavy vehicles and equipment, proper work 

safety measures for workers and people of the community should be followed – appropriate signs 

(falling rocks, construction ahead, etc.), personal safety equipment for workers (hard hats, etc.) 

should be provided. 

12. Use of child (the Child Labour Act, 1986 identifies the child as an individual that has not 

completed 14 years if age), bonded, and forced labour is prohibited. However, the age of 

employment for the project is 18 years, and if any contractor employs a person under the age of 

18 years, the contract will be terminated.  

13. Contractors are expected to promote the use of local labour. 

14. It is the duty of the contractor to pay equal remuneration to men and women for same work or 

work of a similar nature. 

15. To avoid work related accidents and injuries, the contractor will: 

a. Periodically train working staff on workplace safety. 

b. Provide protective masks, helmets, overalls and safety shoes, and safety goggles, as 

appropriate. 

c. Provide workers in high noise areas with earplugs or equipment to prevent auditory 

damage. 

d. Ensure availability of a first aid box. 

e. Provide employees with access to toilets and potable water. 

f. Properly dispose of solid waste that is not being repurposed, at designated permitted sites 

allocated by local authorities and cleaning funds and attach the receipt of waste from the 

relevant landfill authority. 

g. Carry out all procedures to prevent leakage of generator oil into the site. 

h. Ensure that the head of the well is covered tightly. 

i. Provide secondary tank for oil and grease to avoid spills. 

j. Provide ongoing health and safety supervision of worksites through use of relevant 

personnel. 

16. Further to enforcing the compliance of environmental management, contractors will be 

responsible and liable for safety of site equipment, labourers and daily workers attending to the 

construction site, and safety of citizens for each work site, as mandatory measures. 

17. It is mandatory for contractors to undergo training on labour management, applicable legal 

frameworks while handling labourers, and environmental and social safeguards. 

18. In case traditional water harvesting structures (traditional community tanks, khatris, kuhals, etc.) 

are being renovated/ rejuvenated, or construction is taking place at or near sites of cultural 

significance (temples, site of religious significance, etc.) following activities need to be 

conducted: 

a. Contractors must undergo mandatory training on how to deal with sites that have cultural 

significance and ensure there is supervision from their side for the management of such 

sites. 



  

b. All traditional sites or physical cultural resources (PCR) are to be restored to their original 

shape after constructions (before picture are required to be taken to ensure that the site is 

not disturbed after the intervention). 

c. Identification of most appropriate time to undertake construction to minimise disturbance, 

e.g. avoid any special prayers / festivals for constructing in the vicinity of the PCR or on 

its access route. 

d. Avoid keep power backup systems such as generators near the PCR. 

e. Identify appropriate sits for waste storage and disposal of any waste generated by 

construction/ renovation/ rejuvenation. 

f. Identify appropriate sites for material storage 

 

19. Contractors are also required to be cognizant of any chance finds. The following chance find 

procedures are to be followed in case any artefacts or sites of cultural heritage are discovered by 

chance while undertaking excavation during construction activities. The steps in case of chance 

finds to be followed are: 

a. Immediately intimate project staff, who will begin the necessary chain of communication. 

b. Stop all work and cordon off area and do not allow anybody access to the area, unless 

cleared by the District Magistrate or Commissioner as the case might be and the 

Archaeological Department. 

 

Read over and accepted    
 

Name of Bidder :_____________________  Signature of Bidder 

 

 

(Purchaser)    
   Sd/- 

District Project Officer(IDP), 

       Integrated Development Project Kullu 
 
Endst.No No. IDP/A-I-6/Civil/RFQ/2024-25/_1555-57_/ Dated, Kullu  the/__30.102024__ 

 Copy forwarded to the:- 
1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action

 please. 

2. APO IDP unit Naggar favour of information and further n/action. 

3. Chairman, tender opening committee for favour of information and necessary action as 

 per bid condition of in true spirit and compliance. 

4. I.T. Section Incharge for favour of information and n/action. He is directed to upload the  

same on Project Web site for wide publicity. 

5. Notice Board for vide publicity. 

        
                        Sd/- 

 
       District Project Officer(IDP), 

       Integrated Development Project Kullu. 


