REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures
Procurement Notice
(Single-Envelope with Offline Procurement Biddin g Process)

Project: DISTRICT PROJECT OFFICER, IDP UNA

Contract title: RFQO FOR the Construction of Cement Concrete Check Barriers under DPO 1DP
UNA

RFQ (STEP REF No) : IN-DPO, UNA-450375-CW-RFQ
Date: 72.72.2024
Applicable Procurement Guidelines/Regulations Date: April, 2018

Government of India has received/has applied for/intends to apply for financing from the World
Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to
eligible payments under the contract for which this request for quotations is issued.

District Project Officer, Integrated Development Project, Una, HP invites item rate
quotations on behalf of Governor of HP (visit www.hpidp.org in tenders link) from the eligible
contractors holding valid PAN, GST No & contractor who have experience of doing similar
nature work on standard W-5 bid Performa (Schedule of quantity), for execution of Tollowing
works as tabulated below, as:-

Sr. | Job No. Brief Description of the Works Approxima | Period m
No. te value of | Completion
Works (Rs.)

I WICC — Check | construction of CC Check Barriers in Gadhiri 45 days
/]?FEII;‘]I:/E;ZQ/ Nala (Location-1) at vill. Barrian W.2 GP 155000
2024-25 Barrian C-Il under APO Thanakalan

2| W/CC Check Construction of CC Check Barriers in Gadhiri 45 days
%EEE?EO/ Nala (Location-2) at vill. Barrian W.2 GP 155100
202425 Barrian C-ll under APQ Thanakalan

3 W/CC Cheek Construction of CC Check Barriers in Gadhiri 45 days
Bam?l‘ Nala (Location-3) at vill. Barrian W.2 GP 155000
fThk/151/ .
2024-25 Barrian C-Il under APO Thanakalan

4 W/CC Check | Construction of cC Check Barriers in 45 days
Barrier Maltherian Bala Choe (Location-1) at vill.
[Thi/152/ Degreri W.2 GP Chowki Khas C-I under APO 154500
2024-25

Thanakalan

5 W/CC Check | Construction of CC Check Barriers in 45 days
Barrier Maltherian Bala Choe (Location-2) at vill.
/Thk/153/ Degreri W.2 GP Chowki Khas C-| under APQ 154300
2024-25

Thanakalan

6 W/CC Check | Construction of CC Check Barriers in Schooi 45 days
Barrier Wala Nala (Location-1) at vill. Ambehra 154600
/Thk/154/ Dheeraj (Lanju) W.3 GP Ambehra Dheeraj C-|
2024-25 under APO Thanakalan

7 W/CC Check | Construction of CC Check Barriers in School 45 days
Barrier Wala Nala {Location-2) at vill. Ambehra 156200
/Thid/155/ Dheeraj (Lanju) W.3 GP Ambehra Dheeraj C-I
2024-25 under APO Thanakalan




W/_C'C Check | Construction of CC Check Barriers in School
%?:;?!56/ Wala Nala (Location-3) at vill. Ambehra s
2024-25 Dheeraj (Lanju) W.3 GP Ambehra Dheeraj C-| 156200
under APO Thanakalan
I‘;WC_C Check | Construction of CC Check Barriers in School 4% days |
arrier Wala Nala (Location-4} at vill, Ambehra
ggﬁg@w Dheeraj (Lanju) W.3 Gp Ambehra Dheeraj ¢-| 156200
under APO Thanakalan

;Va/[%(;‘(:he"k Construction of CC Check Barriers in Padiyan 45 days
JThk/158/ bala choe {Location-1} at vill. Kamoon W.1 Gp 155100
2024-25 Changer C-l under APO Thanakalan
1‘;‘;/1 Si(;_CheCk Construction of CC Check Barriers in Padiyan 45 days
/Thic/159/ bala choe (Location-2) at vill. Kamoon W.1GpP 155100
2024-25 Changer C-lunder APO Thanakalan

12 ]\;;/a SES]‘CI‘GCR Construction of CC Check Barriers in Pagd ivan 435 days
/Thk/160/ bala choe (Location-3) at vill. Kamoon W.1GP 154800
2024-25 Changer C-i under APQ Thanakalan

13 gwlfgr(:h“k Construction of CC Check Barriers in Padiyan 43 days
/1‘11(/161/ bala choe {Location-4) at vill. Kamoon W.1GP 155400

L 2024-25 Changer C-l under APO Thanakalan ]

This Procurement notice includes the following documents to facilitate preparation and subm ssion of
quotations, criteria for qualification, evatuation, and for award of contract; and relevant forms to be filled by
the bidders, Implementing Agency has not issued a separate RFQ document for this purchase. The
Procurement notice including the various documents and forms to be filled etc,

i Layout Drawings of the worlks;

it, Structural Details;

i, Detailed Bili of Quantities, with estimated rates and prices;

iv, Technical Specifications;

V. Instructions to Bidders;

Vi Qualification Information;

Vi, Format for Submission of Quotation;

vill. Criteria for Evaluation and Award of Contract;

ix. Relevant Forms; and

X. Draft Contract Agreement format which will be used for finalizing the agreement for this Centract,

- Quotations, both Technical Part and Financial Part shall be submitted offline on 30.12.2024 on or before
11:00 AM. Any quotation or modifications to quotation received after last date of quotation submiss-on will
not be considered..

Description Date 12,12.2024
Date of publication
12.12.2024
EMD: FDR Pledged_in favour of DPO
SR. | Job No EST. EMD IDP UNA HP The __tender
NO. COST document is non-transterable.
1 W/CC Check Barrier /Thk/ 149/
2024-25 155000 | 14500
2 W/CC Check Barrier /Thk/]50/ 10000
2024-25 155100
3 W/CC Check Barrier /Thi/151/ 10000
2024-25 155000
4 W/CC Check Barrier /Thk/152/ 10000
2024-25 154800
5 W/CC Check Barrier /Thi/153/ 154900 | 10000




2024-25

W/CC Check Barrier /Thi/154/ 10000
7 W/CC Check Barrier /Thk/155/ 10000
2024-25
W/CC Check Barrier /Thk/]156/ 10000
9 W/CC Check Barrier /Thk/157/ 10000
. 2024-25 m— -
W/CC Check Barrjer /Thk/158/ 10000
2024-25 155100 -
/ Barri
W/CC Check arrier /Thk/159/ 155100 10000
154800 | 10000

2024-25

12.12.2024
If the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the next
working day at the same time. The Financial Parts of the Quotations shall remain

unopened, unti] the subsequent opening, following the evaluation of the Technical Parts of
the Quotations.

____________________________ 5 Form & technical bids
¢ of opening of ihz:_igc!‘u'iiczﬁ_gﬂgi;ﬁ

Date of opening of Fing

held liable for any delays which are beyond its control. A Bidder requiring any
clarification of the RFQ document may notify the Implementing agency offline or may
visit the office of the implementing agency at the address given below.

The standard quotation/bid form W-5(Schedule of Quantity) along with instructions to
bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 350y- through
E-Challan GoHP payable under Receipt Head 0406 Forestry and Wildlife -01-800-18-

have applied for W-5 form with application addressed to Concerned APO i.e APO Una/

entertained after 26.12.2024 up to 05:00 PM

1 but not more than two jobs will be awarded to a single contractor.
Only Separate Original FDRs for each J ob are to be submitted with the bids,
otherwise bid will not be considered or rejected straightway,

Distri roézl*:t“(:f%er,

Integrated Development Project,
Una, HP L



Instructions to Bidders
SECTION - A

Scope of Works

The District Project Officer, IDP, Un

table given below:-

a invites quotations for the construction of works as detailed in the

Sr. | Job No. Brief Description of the Works Approximate Period of
No. value of Works Completion
(Rs.) including
GST

! WICC  Check Construction of CC Check Barriers in Gadhiri 45 Days
/]"3-{?1‘11‘1[(‘;?;19/ Nala {Location-1) at vill, Barrian W.2 GP Barrian C- 155000
2024-25 I under APO Thanakalan

2 WICC Check Construction of CC Check Barriers in Gadhjri 45 Days
/BTE}E:/?‘SO/ Nala (Location-2) at vill. Barrian W.2 GP Barrian C- 155100
2024-25 Iunder APO Thanakalan

3 WICC Check | conctruction of CC Check Barriers in Gadhiri 45 Days
EI‘EII:‘;:/(TEI/ Nala (Location-3) at vill. Barrian W.2 Gp Barrian C- 155000
2024-25 [l undgr APQ Thanakalan

4 WICC Check | oo ctruction of CC Check Barriers in Maltherian 45 Days
/BTEEI]Z?SW Bala Choe (Location-1) at vill. Degreri W.2 GP 154900
2024-25 Chowki Khas C-I under APO Thanakalan

5 WICC Check | oo cyruction of CC Check Barriers in Maltherian 435 Days
%E?rsy Bala Choe (Location-2) at vill. Degreri W.2 GP 154900
202425 Chowki Khas C-l under APO Thanakalan

6 WICC Check | Construction of CC Check Barriers in School 45 Days
Barrier Wala Nala (Location-1) at vill. Ambehra Dheeraj 154600
/Thk/1547 (Lanju) W.3 GP Ambehra Dheeraj C-l under APO
2024-25 Thanakalan

7 W/CC Check | Construction of CC Check Barriers in School 45 Days
Barrier Wala Nala {Location-2) at vill. Ambehra Dheeraj 156200
/Thk/155/ {Lanju) W.3 GP Ambehra Dheeraj C-funder APO
2024-25 Thanakalan

8 W/CC Check | Construction of CC Check Barriers in School 45 Days
Barrier Wala Nala (Location-3) at vill. Ambehra Dheeraj 156200
[Thk/156/ (Lanju) W.3 GP Ambehra Dheeraj C-I under APO '
2024-25 Thanakalan

9 W/CC Check | Construction of CC Check Barriers in School 45 Days
Barrier Wala Nala (Location-4) at vill. Ambehra Dheeraj 156200
/Thi/157/ {Lanju) W.3 GP Ambehra Dheeraj C-l under APO
2024-25 Thanakalan

10| WiCC Check | o netruction of CC Check Barriers in Padiyan 45 Days
N bala choe (Location-1) at vill. Kamoon W.1 Gp 155100
2024-25 Changer C-l under APO Thanakalan

't | WICC Check [ construction of cC Check Barriers in Padiyan 45 Days
Barvier bala choe {Location-2) at vill. Kamoon W.1 GP 155100
g;f?sgf Changer C-l under APO Thanakalan
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2 Bwa/gi(;rChECk Construction of CC Check Barriers in Padiyan 45 Days
Thk/160/ bala choe (Location-3) at vill. Kamoon W.1 GP -~ 154800
2024.25 Changer C-lunder APO Thanakalan

13 g”?_c_Check Construction of CC Check Barriers in Padiyan 45 Days
/ﬁl;cil?ﬁlf bala choe (Location-4} at vill. Kamoon W.1 GP 155400
202425 Changer C-l under APO Thanakalan

The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule
of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of
the area; and thus bidder(s) is (are} advised to visit the site of works, prior to bidding for said work at his own
expense, for obtaining all relevant information that may be necessary for preparing the quotation.
The contractor will be responsible for the safety, health and environmental aspects at work place or section of the
work place for the contract period, He will be responsible for maintaining the Social distance between labor/worker
and provide them the required kit including Masks, Hand gloves etc. and will abide by the advisory being issued by
the Govt. regarding Novel Corona Virus Disease (COVID-19)
The successful bidder will be expected to complete the works by the intended completion date specified
above.

2. Qualification of the bidder
2.1, Qualification Information to be provided by the Bidder: The bidder shall provide
information on his qualification which shall include:-

(a) Total monetary value of works executed by him for each year of the last 3 years;

) List of works (similar to the works described in Para 1) completed satisfactorily as a prime
contractor during the last 3 years, enclosing certificates from the respective Employers in support of
experience claimed along with the Employers’ contact numbers;

(©) Report on his financial standing, along with last 3 years’ financial statements/Profit and Loss
Statements; and

(d) Details of any litigation, during the last 3 years in which the bidder is involved, the parties
concerned, and disputed amount or award in each case(Give details of both completed and pending
cases).

The bLidder shall provide cualification information al the time of submission of quotation form on standard W-
Stachedule of gquantity), which shall include ;-

Seli Attested copy ol his/her PAN card,

Self Attested copy of the Bank Account duly covered under RTGS/NEFT.

Self Attested of GST number

2.2.  Qualification Criteria: to qualify for award of the contract the bidder:-

(a) Should have satisfactorily completed as a prime contractor at least one or more works of similar
nature. The value of the work/works should not be less than Rs. §0% in the last S two years;

(b) Should possess valid electrical license for executing building electrification works (in the event of
the works being sub-contracted, the sub-contractor should have the necessary license);

(c) Should possess required valid license for executing the water supply/sanitary works (in the event of

the works being sub-contracted, the sub-contractor should have the necessary license);

3. Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation; (b) shall not
have conflict of interest as defined in the Bank’s Procurement Regulations/ Guidelines [select one of the two
options]; and (c) should not have been (i) temporarily suspended or debarred by the World Bank Group in
compliance with the Bank’s Antl-Corruption Guidelines and its Sanctions Framework; or (ii) blacklisted or
suspended by Central or any State Government Departments in India.

4, Clarifications & Amendments: [f the Empioyer receives any request for clarification of this RFQ document,
it will update its response together with any amendment to this document, on the notice board for information
of ail Bidders. Bidders should check on the notice board, for any amendments to this RFQ document,

5. Quotation Prices

The quotation shall be for construction of the whole works as described in the Bill of quantities, drawings
and technical specifications. Corrections, if any, in the quotation shall be carried out by editing the
information before offline submission of quotation.

a) All duties, taxes and other levies payable by the contractor under the contract shall be included in
the total price.

b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject
to adjustment on any account.

c) The rates should be quoted in Indian Rupees only.

5




6.2
6.3

6.4

6.5

6.6

6.7

d) All the Tools/ Equipment’s for the execution of work will be arranged by the contractor for which
no extra payment can be claimed
e) That, blidder shall bid /quote for each item of work as described in the schedule of quantities and
correctl_on(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting
the cutting(s) and neatly re-write the same,
Preparation of Quotations
The bidder is advised to visit the site of works at his own expense and obtain al| information that may be
necessary for preparing the quotation.
Each bidder shall submit only one quotation. Bidders shal| not contact other Bidders on matters relating to
this quotation.
The quotation shall comprise two Parts, namely the Technical Part and the Financial Part, Both Parts shall
be submitted offline simultaneously,
The Technical Part of Quotation shall comprise the following:

(a) Letter of Quotation — Technical Partas per Format given in Section B;

() Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of Qualification
Information);

(c) Annual Turnover: Confirmation showing Annual Turnover in civil engineering construction

works of similar nature in the last three financial years. [ITB Clause 2.1 {a)];
(d) Qualifications:
(i) Qualification information and supporting documents relating to similar nature of works
executed and payments received, (ITB Clause 2.1 (b) and paragraph 1.3 of Qualification
Information);
(i) Details of proposed sub-contractors; (Paragraph 1.4 of Qualification Information); and
(iif)  Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information Form;
(e) Complete address and contact details of the Bidder having the following information:
Name of Firm
Address for communication
Telephone No(s): Office

Mobile No.
Facsimile (FAX) No. ’
Electronic Mail Identification (E-mail D)
6] The Technical Part of Quotation shall not include any financial information related to the Quotation

price. Where material financial information related to the Quotation price is contained in the
Technical Part of Quotation, the Quotation shall be declared non-responsive.
The Financial Part of Quotation shall comprise the following:
(a) Letter of Quotation - Financial Part;
(b Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein the rates
shall be entered,
Signing of Quotations: The name and position held by each person signing the quotation and related
documents must be typed or printed below the signature. ' )
Deadline for Submission of Quotations: Quotations must be submitted no later than the deadline for
submission of quotations viz. time 11:00 AM (hours) and date 30.12.2024. A Bidder may modify its
Quotation any number of times, before the deadline for submission of Quotations.

6.8Validity of Quotation: Quotation shall remain valid for a period not less than 45 days after the deadline date
specified for submission. The Rate(s) quoted by the successful bidder in his/her Bid document shall remain valid up
to 90 days; and in case, if for any reason the rates for procurement of works could not be approved before the
expiry of the stipulated period, the above quoted rates shall be deemed to remain valid/ enforced over an extended
period up to the date of approval of the Tenders/Bids invited by this office for the procurement of same during the
next Financial Year if both parties agreed to it.

7.

Quotation Submission:

(a)  The Letter of Quotation — Technical Part, and Letter of Quotation — Financial Part shall be filled,
signed and scanned copies shall be submitted along with the Priced Bill of Quantities that shall be
entered using the Forms available offline, without any alterations. All blank spaces shall be filled in
with the information requested. Copies of alt other documents shall also be submitted.

(b)  All documents are required to be signed by the Bidder,

(c)  That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job,

{(d)  That, the bidder/contractor shall furnish complete address and all other information in the relevant
space provided in W-5 and shall strike off whichever is not relevant.




(e)That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional quotations,
quotation received after the last date & time for submission of quotations and quotations received
through Fax or E-mail shall not be entertained / considered. :

(f)That, those bidder(s) who submit their quotations by post shall have to submit signed copy of quotation

notice, appending his/her signature, in the given box in Quotation notice, in token of accepting /

the time of opening quotations,

{g)That, the bidder shall seal the quotation in an envelope addressed to the DPO, IDP, Una and the outside
of the envelope will also bear the following identification on the top of the envelope:-
Quotation for Name of the Job/Contract/Work)

(h) Do not open before (time and date of quotation opening).

(i) That in case, the last day of tendering of quotations happens to be a holiday, the whole process will
commence on the next working day with same time & schedule for which no separate notice or order
shall be issued

()That, in case of there is overlapping in schedule for submission of quotations on such deemed date
assumed for submission of quotations “on next working day” due to postponement of the date of
submission of quotations invited vide another notice issued separately, the revised time schedule for
submission of quotations shall be notified to the bidders through the ‘notice’ pasted on the notice
board of this office,

(k)Bid/Tender documents including required EMD, should reach in this office before the expiry of the last
date and time fixed for submission of Tender /Bids

(3) That, the bidder shall seal the quotation in an envelope addressed to the DPO, IDP, Una and put in
to the tender box in the office of DPO [DP Una as per prescribed date and time.

Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Part’ of the

Quotations will be opened offtine on the specified date and time. The Financial Parts of the Quotations shall

remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the

Quotations.

(a)  The Employer shall examine the technical part of the quotation to determine whether the quotation (a)
has been properly signed (Clause 6.6); (b) meets the eligibility criteria (Clause 3); (c) is substantially
responsive to the requirements of the RFQ document; and (d) meets the qualification criteria specified
in ITB Clause 2.

(b)  Only Quotations that are both substantially responsive to the RFQ document, and meet all
Qualification Criteria shall qualify for opening of the Financial Parts of their Quotations at the second
offline opening.

{(¢)  Employer shall notify in writing those Bidders who have failed to meet the Qualification Criteria or
whose Quotations were considered non-responsive to the requirements in the RFQ document, advising
them that their Technical Part of Quotation failed to meet the requirements of the RFQ document; and
that their Financial Part of the Quotation shall not be opened,

{e} Simultaneously Employer shall notify in writing those Bidders whose Technical Parts of Quotations
have been evaluated as substantially responsive and meeting the Qualification Criteria that their
Quotation has been evaluated as substantially responsive to the RFQ document Bidders should not
submit the financial bids/ format alongwith Technical part otherwise bid be termed as invalid/ non-
responsive,

() That, in case, the day of opening of quotation happens to be a holiday, the whole process will commence
on the next working day with same time & schedule for which no separate notice or order shall be
issued.

g) That, quotations will be opened in the presence of bidders or their representatives who choose to attend
on the date and time and at the place specified in the letter of invitation. In case none of the bidders or
their representatives present at the time of opening of quotations the committee will open the
quotations at exact time fixed for the process.

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with
cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into
tender box, shall be considered by the purchaser.

(i} That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially
responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.

(j} That, the Quotations would be evaluated for all the items together.

(k) That, the Eniployer (Chairman/committee) will evaivate and compare the quotations determined to be
substantially responsive keeping in view the criteria as specified in clause 5&6 above.




9.

10.

10.1

10.2

)

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part’ of the
Quotations will be opened offline on the specified date and time.

(a) The Employer shall examine and confirm that Letter of Quotation - Financial Part and Priced Bill of
Quantities are in accordance with the requirements specified in the RFQ document.If any of these
documents or information is missing, the offer shall be rejected.

(b) During the evaluation of Financial Parts of Quotation, the substantia responsiveness of the Quotations
will be further determined with respect to those RFQ conditions that were not examined in evaluation
of Technical Parts of Quotations.

(C}  That, in case of tie on quoted rates among bidders, work order shall be awarded to the bidder have
sufficient / more experience of similar nature of work.

(d)  That the quotation / bid security deposited by the unsuccessful bidder shall be returned / refunded to
them after the evaluation of bids / quotation is over/complete

(€) After completion of the ‘opening and evaluation’ process, the EMD of all other unsuccessfi] bidder
shall be returned to them under proper receipt on the Register, Whereas, the EMD of the successful
bidder(s) shall be converted in to ‘Performance Security’ or shall be retained by this office until the
required Performance Security as [aid down in the following clauses, is deposited by the successful
bidder in the desired manner.

That, information relating to evaluation of quotations and recommendations for the award of contract
shall not be disclosed to bidders or any other persons not officially concerned with the process until the
award to the successful bidder is announced.

(g) That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of

security/earnest money to the Govt. and disqualification of such bidders without prejudice to criminal
proceedings against the bidder/contractor
Award of contract and Execution of Work
The Employer will award the contract to the bidder whose quotation has been determined to be substantially
responsive and who has offered the lowest evaluated quotation price and who meets the specified
qualification criteria.
Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel
the bidding process and reject all quotations at any time prior to the award of contract,
The bidder whose quotation is accepted will be notified of the award of contract by the Employer prior to
expiration of the quotation validity period.
a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) have been

¢. That the successful bidder(s) / contractors shall have to sign an agreement within 3 days of acceptance of
offer letter. The contractor / bidders shall have to complete the work within the specified / allowed period
in writing and within agreed costs and nothing extra shall be payable on account of escalation of cost in
material, labour etc. in the course of time, which may be due to unforeseen reasons.

d, That, the successful bidder(s) shall be notified of award of work shall have to deposit required
performance security as per table below in the shape of Draft/TDR/FDR pledged in favour of District
Project Officer (IDP) at the time of signing the agreement,

e. That, the successful bidder(s) shall be notified of award of work shall have to deposit required additional
performance Security @ 5%. If the bid price offered by the lowest bidder is upto 10% below the amount
put to tender. No additional performance security is required if the bid price offered by the lowest bidder is
lower than  10% but put up 20 % of the amount put to the tender, then the additional performance security
shall be calculated @ 20% of the difference in the (a) project cost as per working estimate — 10% of project
cost as per working estimate and (b) the bid price offered by the lowest bidder. If the bid price offered by
the lowest bidder is lower than 20% of the amount put to the tender then the additional performance
security shall be calculated @ 30% of the difference in the (a) project cost as per working estimate — 10%
of project cost as per working estimate and (b) the bid price offered by the lowest bidder. The lowest
bidder has to deposit Additional performance security in the shape of draft/ TDR/FDR pledged in favour of
under signed before award of work within five days

Value of the contract Amount of Amount of the
the Earnest Performance
Money Security
l Up to Rs. 5.00 lakh, Rs.10,000/- Rs.15,000/-




Exceeds Rs. 5.00 lakh & up to Rs. -W Rs.30,000/
10.00 lakh -
Exceeds Rs. 10.00 lakh & up to Rs, - Rs.30,000-  [Rs.60,000/-
20.00 lakh _
Exceeds Rs. 20.00 lakh & up fo Rs. - Rs.60,000/-

50.00 lakh
Rs.S,O0,000/— Rs.10,00,000/-

Above Rs. 50.00 lakh

€. That the bid security of the successful bidder is already with employer and the same may be converted

into performance security,

f. That, The contractor shall have to start the awarded work within the 3 days of award of work to

him/them and shall have to complete the same within the stipulated period. And in case, the work is not

started within stipulated period, the award of work is liable to be cancelled and security may be forfeited,

g That, the Contractor / bidder shall have to execute and complete the work under the supervision and

technical guidance of project staff of the concerned Unit. The work has to be completed within days of

award of work.

h. In case the work ig stopped /left in between, because of any region / circumstances no claim for the

partial work will be accepted

L. That, for insuring quality and specifications, besides carrying out the regular inspections by the project

officer/officials, it shall be the responsibility of the contractor to document the execution of works in the

desired manner as provided in the schedule of quantity and also, get the work inspected from competent

authority of the project, by giving intimation in the writing to the concerned APO of this office at [east 3

days in advance, for carrying out the mandatory inspections, on achieving/during the different stages of

execution of worl,

J. That, in case mandatory inspection as laid down vide condition (10.2-i.) above, has not been got

conducted/done by the contractor from the APO’s concerned or other authorized officials of the project, the

contractor shall not be eligible to seek the payment of the work done,

k. That the Tncome Tax / GST as applicable will be deducted from the total amount of the contract/ work,

|. That, under normal circumstance, no extension in working period will be granted and the decision of the

Employer in this regard shall be final,

m. Since the work is seasonal/time bound nature and If the contractor fails to complete the work within

stipulated time and delays the execution work beyond stipulated period, a penalty / liquidated damages

@0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted

from the payment of the contractor. However, i case delay in completion of aliotied work exceeds 30

days, Employer shall be authorized to penalize the contractor up to 10% of the total cost of the allotted

work. In case, the amount of recovery exceeds the dues of the bidder, we shall have the right to effect the

recovery of the remaining owtstanding amount from the contractor by way of recovery of Revenue arrears

or through other available means as per law of the land,

n. That, the employer shall be authorized to cancel the award of work and forfeit the performance security

to the Govt, under foltowing circumstances:-

i) That, the contractor fails to start the work within stipulated period.

iiy That, undue delay is being caused in execution of the awarded work due to slow pace of work.

iii) That, the contractor abandon the work at any stage,

0. That, If the contractor delays the start of work beyond the stipulated period or abandons the work in

between or project is convinced that due to undue slow pace of work, contractor will not be able to

complete the work within a stipulated period, the project staff will take over the execution of this work and

complete the remaining work at the risk and cost of the contractor,

p. That, no advance payment will be made to the bidder/contractor and payment shall be made only for the

work executed of different stages by the confractor as per the detail bill prepared after measurement of the

work done by the authorized official of the project on spot and on fulfillment of all other terms and

conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the
roject,

ICJ]. 'lj"he contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time

to time.

r. Tendering authority reserve the right to execute any part of work or whole work mentioned in tender and

the contractor shall not have any right to object to it.

s. No advance payment will be made to the contractor. However, Contractor shall be paid 80% of the work

done amount on running bills and 20% amount shall be paid after succegsful completion of the awarded

work




t. That submission of false information
security/earnest money to the Govt, and ¢
criminal proceedings against the bidder/c

u. All the sampling and testing are to be done

(s) and/or document
ancellation of contract of such bi
ontractor

(s) shall automatically lead to forfeiture of
dder without prejudice to

by the contractor with the help of field staff of HPIDP as

per the prescribed CPWD or PWD. No extra cost will be given for the same,

V  Contractor has to submit transit pass
provisions of HP Minor Minerals (Conces
and storage) Rules 2015, This is in accord
at Shimla in CWP No 239572020 titles as
o payment will be made. The whole pay
Performance Security
Within 15 days of receivin

sion)
ance

11.

of as per clause 10.2 d of the

work, specified

12,
The “Period of Maintenance” for the work is
monsoon season whichever occurs later,
responsible for rectifying any defects in con
be responsible for rectifying any defects no
such defect by us. Any defects can be point
six months from the date of completion of

Supply of all construction materials includ

marked goods wherever available) shall be t

14, Miscellaneous:

a. The contractor / bidder will
by/comply all other provisions o
GOI/GHP from time to time.

b. The contractar/bidder shall give first prefere

work
13.

in form *X° or form ¢ W
Daljeet Singh V/s union of
ment will be witlheld,

g letter of acceptance, the succe

Unathe performance security (either a or a bank draft in favo
contract price. The Performance Se

ed after completion of 1%

ing cement and steel as
he responsibility of the ¢

as mandatorily required under the
and Mineral (Prevention of illegal mining Transportation
with the Orders passed by the Hon’ble High Court of HP
India and others. Absence of which

ssful bidder shall deliver to the DPO, IDP,
ur of the Employer) for an amount equivalent
curity shall be valid il the expiry of the
in Clause 12.Failure of the successful Bidder to furnish

six months from the date of taking over possession or one full
During the period of maintenance, the contractor will be
struction free of cost to the Em

ployer. Or The contractor wiil
ays of the date of intimation of
rainy season (upto 15% September) or

>

whichever is [ater
per the specifications (ISI certification
ontractor,

pay the minimum wages to the laborers and shall be bound to abide
f the labor laws, appli

cable in this regard and as may be notified by the

nge o the local labor of the concerned G P,

¢. Notwithstanding the above, the Employer r

cancel the bidding process and reject all quotations at

assigning any reasons.
d. I case of any dispute, the
authority (o decide the matier

Grievances and

and the decision wil] be binding on both

eserves the right to accept or reject any quotations and to

any time prior to the award of contract without

redress committee for contractor’s work will_be ihe final
the parties.

E All legal disputes, if any, arising out of this

settled within the jurisdiction of the Judicial Co

f. The contractor shall be responsible for any loss

B
urt(

id Notice for purchase/procurement of Works, will be
s) at Una

or damage caused directly or indirectly, to the property

of the project, and shall be bound to pay for such loss/damage.

8. In case of breach of any condition of th
made in this notice, a penalty not exceedin
before imposing such penalty,

decision of the undersigned in this regard will be fin

entertained,
h. The forfeiture of performance securit
starting execution of allotted work with
action against the Contractor.
15, Environmental and Social Guidelines : En
retaining structures, etc.) around the
Plastic waste should not be burned,
Construction waste should be disposed properly,
waste may also be re-purposed.
While conducting construction work on drain
and will be sourced from apprepriate places,

Sl

age

“r

While renovating bauris or wells, proper care wil
not disturbed.

10

¢ Tender Notice for which no s
g Rs.5000/-
the Contractor will be gi

pecific provisions have been
may be imposed for every such breach, However
ven an opportunity for explaining his position. The
al and thereafier, no correspondence/objection will

y for breach of “Terms and conditions’, or non completion or not
in stipulated period, shall not prejudice any other just and proper

vironmental and Social Guidelines are placed below:-

To address immediate soil erosion risk arising from construction, soil conservation measures (embankments,
planned area will need to be conducted,

away from the site, or at a collection centre. Construction

lines, stones shall not be removed from water channels,

Original stream/ channel beds should not be disturbed.

I need to be taken to ensure original sources of water are




1,

12,

13.

14,

13,

16.

Fencing of water impounding structures close to habitation is mandatory.
While constructing primary water harvesting Structures, stairs, ramps, or any other feasible measures for
animals to easily access water will need to be provided,

In perennial streams with fish or other aquatic species, care should be taken to ensure drainage line treatment
structures include measures to allow free movement of aquatic life.

- Structures being built under IDP will need to factor in natural hazards and extreme weather events (flash

floods, etc.).
When construction activities require movement of heavy vehicles and equipment, proper worl safety

years, and if any contractor employs a person under the age of 18 years, the contract will be terminated.
Contractors are expected to promote the use of local labouyr,
It is the duty of the contractor to pay equal remuneration to men and women for same work or work of 3
similar nature,
To avoid work related accidents and injuries, the contractor will;

Periodically train working staff on workplace safety,

b.  Provide protective masks, helmets, overalls and safety shoes, and safety goggles, as appropriate.

¢. Provide workers in high noise areas with earplugs or equipment to prevent auditory damage,
d. Ensure availability of a first aid box,
¢. Provide employees with access to toilets and potable water.

f. Properly dispose of solid waste that is not being repurposed, at designated permitted sites allocated
by local authorities and cleaning funds and attach the receipt of waste from the relevant landfill
authority,

Carry out all procedures to prevent leakage of generator oil into the site.
Ensure that the head of the well is covered tightly,
i Provide secondary tank for oil and grease to avoid spills.
J. Provide ongoing health and safety supervision of worksites through use of relevant personnel,
Further to enforcing the compliance of environmental management, contractors will be responsible and
liable for safsty of site equipment, labourers and daily workers attending to the construction site, and safety

of citizens for each work site, as mandatory measures,

. It is mandatory for contractors to undergo training on labour managerent, applicable legal frameworks

while handling fabourers, and environmental and social safeguards.

. In case traditional water harvesting structures (traditional community tanks, khatris, kuhals, etc.) are being

renovated/ rejuvenated, or construction is taking place at or near sites of cultural significance (temples, site
of religious significance, etc.) following activities need to be conducted:
a.  Contractors must undergo mandatory training on how to deal with sites that have cultural
significance and ensure there is supervision from their side for the management of such sites,
b.  All traditional sites or physical cultural resources {PCR) are to be restored to their original shape
after constructions (before picture are required to be taken to ensure that the site is not disturbed

after the intervention),




c. Identification of most appropriate time to undertake construction to minimise disturbance, e.g.

avoid any special prayers / festivals for constructing in the vicinity of the PCR or on its access
route.

d.  Avoid keep power backup systems such as generators near the PCR.

€. Identify appropriate sits for waste storage and disposal of any waste generated by construction/

renovation/ rejuvenation.
. Identify appropriate sites for material storage.

19. Contractors are also required to be cognizant of any chance finds. The following chance find procedures are
to be followed in case any artefacts or sites of cultural heritage are discovered by chance while undertaking
excavation during construction activities. The steps in case of chance finds to be followed are:

d. Immediateiy intimate project staff, who will begin the necessary chain of communication.
b. Stop all work and cordon off area and do not allow anybody access to the area, unless cleared by

the District Magistrate or Commissioner as the case might be and the Archaeological Department,

Read Over the terms & Conditions and Accepted

Name of Bidder..........ovuvuvn.nn.

Signature of Bidder..................

District Project Officer,
Integrated Development Project,
Una Distt. Una, HP,
Telephone No:-01975-292077 L
E-mail: dpoidpuna@gmail.com
Endst. No { bAb— \'—1 Al /Dated, Una_\> \>\’)07’L1
Copy forwarded to the:- P

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.

2. Office Supdt. /Chairman tender opening committee for favour of information and necessary action as per bid
condition of the tender notice in true spirit and compliance

3. Both APO’s under DPO Una for favour of information & wide publicity in the concerned GP and for

informing eligible bidders.

4, Accountant for information and necessary action,
bi Notice Board. DPO office
6. Official Website of [DP i.e.hpidp.org

District Project Officer,
Integrated Development Project

Una Distt. Una, HP. H.P
12 a -~



