

REQUEST FOR QUOTATION (RFQ) FOR WORKS

REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

(Single-Envelope with Offline Procurement Bidding Process)

Project: INTEGRATED DEVELOPMENT PROJECT, (IDP)

Contract title: Contour Trenching work
1st Year Maintenance of Plantation
2nd Year Maintenance of Plantation
3rd Year Maintenance of Plantation

RFQ No: 363287-CW-RFQ
363144-CW-RFQ
363149-CW-RFQ
363284-CW-RFQ

Date: 19.06.2023.

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	PR No.	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	81/2023-24	Contour Trenching in C32 JOHARKALSAN =4hac in GP MALRAON C-1, DPF JHABOLA 11 =6 hac in GP JHABOLA C-II TOTAL AREA=10 Hac. under APO Berthin	188410/-	
2	82/2023-24	Contour Trenching in C33 JOHARKALSAN Area=10 hac. in GP MALRAON C-1 under APO Berthin	187800/-	
3	83/2023-24	1st year Maintenance of plantation (Enrichment) C31 JOHARDHIYANI=4 hac, C5a KATHIUN=2 hac Enrichment, C4a KATHIUN=2 hac and C5b KATHIUN=3 hac Under APO Berthin Total Area=11Hac	56039/-	
4	84/2023-24	2nd year Maintenance of Enrichment upf BADGAON =1 hac Reforestation DPF BADGAON =3 hac Enrichment DPF JHRERI=2 hac Enrichment DPF FATOH=1 ha in GP Badgaon, Enrichment UPF BADGAON =2 hac Reforestation C6 ANTI =3 hac Enrichment C6ANTI =1 hac DLT C6 ANTI 2Hac Enrichment DPF PIUNGLI =6 hac under APO Berthin Total Area 21 Hac	118072/-	

5	85/2023-24	2nd year Maintenance of Reforestation UPF JADDU =3 hac Enrichment UPF Gangloh =4 hac Enrichment UPF JADDU =6 hac DLT UPF JADDU =1 hac Enrichment UPF KADOH =3 hac Enrichment C32 Joharkalsan =7 hac Enrichment UPF CHAKNAD =5 hac Reforestation UPF CHAKNAD =2 hac DLT UPF CHAKNAD =2 ha under APO Berthin Total Area 33 Hac	150710/-
6	86/2023-24	2nd year Maintenance of Reforestation C16 KHAIRIYAN =3 hac Enrichment C16 KHAIRIYAN=1 hac Reforestation DPF SOOH =3 hac Enrichment DPF SOOH =3 hac Reforestation DPF BAITHRIN =3 hac Enrichment DPF BAITHRIN =2 hac , Enrichment UPF MOHIN=2 hac DLT UPF MOHIN =1 hac Enrichment DPF TIHRI=1 hac in GP Berthin & Reforestation C5b KATHIUN =8 hac Enrichment C7b JHAULA =7 hac in GP Daslehra under APO Berthin Total Area= 34Hac	158884/-
7	87/2023-24	2nd year Maintenance of Enrichment DPF C-22 BHAROLIKALAN=4 hac in GP Bharolikalan Reforestation UPF DUHAK =1 hac Reforestation UPF SUNHANI =2 hac in GP Sunahni , DLT DPF SANGASWIN=2 hac Enrichment DPF SANGASWIN=1 hac Enrichment DPF DOLLASAWA=4 hac Enrichment DPF FAGOG=2 hac in GP Baloh , DLT DPF C6aGUJRERA =1 hac Reforestation C6a GUJRERA =6 hac Enrichment DPF C6b GUJRERA=9 hac Enrichment DPF C4a KATHIUN=3 hac in GP Balhseena under APO Berthin Total Area =35 Hac	163329/-
8	88/2023-24	3rd year Maintenance of REFORESTATION UPF JAISHREE DEVI =2 hac UPF koseria =3 hac UPF Badgoan =3 hac GP Koseria UPF Sanihra =3 hac DLT UPF SANIHRA =1.5 hac ENRICHMENT UPF SANIHRA =2 hac , REFORESTATION UPF kulziar =6 hac Enrichment UPF kulziar =4 hac DLT UPF kulziar =5.5 hac in GP Kulziar ENRICHMENT UPF kathren =2 hac ENRICHMENT DPF Daroh =2 hac ENRICHMENT UPF Durghat=3 hac in GP Jejwin & ENRICHMENT C31 JOHARDHIYANI =2 hac DLT UPF Jaddu=2 hac in GP Kulziar under APO Berthin Total Area =41 hac	158757/-
9	89/2023-24	3rd year Maintenance of REFORESTATION C39 Kogersarepani =5 hac ENRICHMENT C39 Kogersarepani =1 hac DLT C39 Kogersarepani=3 hac ENRICHMENT UPF Bohdwin=2 hac DLT UPF Bohdwin=1hac ENRICHMENT C32 JOHARKALSAN=3 hac DLT, C32 JOHARKALSAN=1 hac ENRICHMENT C33 Joharkalsan=2 hac DLT, chaknad=3 hac in GP Dudiyan, in GP Malraon, REFORESTATION DPF Balhseena 2nd =5 hac ,Enrichment DPF Balhseena 2nd =5 hac in GP Balhseena under APO Berthin Total Area= 31 Hac.	108698/-
10	90/2023-24	3rd year Maintenance of REFORESTATION DPF C8a Chaleli =3 hac DLT C8a chaleli=2 hac DLT C8b chaleli=1.5 hac REFORESTATION DPF Jhabola 2nd =6 hac Enrichment DPF Jhabola =5 hac Enrichment DPF Jhabola 1st =3 hac DLT DPF Jhabola 2nd=3 hac DLT C6a Gujrera=3 hac DLT C6b Gujrera=3 hac in GP Jhabola under APO Berthin Total =29.5 hac	114022/-
Total			14,04,721/-

20 Days From
the execution
of Contract
Agreement

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.

- i. Layout Drawings of the works;
- ii. Structural Details;
- iii. Detailed Bill of Quantities, with estimated rates and prices;
- iv. Technical Specifications;
- v. Instructions to Bidders;
- vi. Qualification Information
- vii. Format for Submission of Quotation;
- viii. Criteria for Evaluation and Award of Contract;
- ix. Relevant Forms; and
- x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

3. Quotations, both Technical Part and Financial Part shall be submitted offline on 03.07.2023 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 03.07.2023 at 11:30 AM.

<u>Description</u> As mentioned in Page No. 1				<u>Date</u> 19.06.2023
<u>Date of publication</u>				19.06.2023
<u>EMD:</u>				<u>Rs 10000/- (Rupees TEN THOUSAND only)of each job through demand</u> <u>draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender document is non-transferable.</u>
<u>SR. NO.</u>	<u>PR NO</u>	<u>EST. COST</u>	<u>EMD</u>	
1	81/2023-24	188410/-	10000/-	
2	82/2023-24	187800/-	10000/-	
3	83/2023-24	56039/-	10000/-	
4	84/2023-24	118072/-	10000/-	
5	85/2023-24	150710/-	10000/-	
6	86/2023-24	158884/-	10000/-	
7	87/2023-24	163329/-	10000/-	
8	88/2023-24	158757/-	10000/-	
9	89/2023-24	108698/-	10000/-	
10	90/2023-24	114022/-	10000/-	
<u>Bid Submission Start Date</u>				19.06.2023

<u>Last Date for Submission of Bid</u>	03.07.2023 UPTO 11:00AM
<u>Last Date of Physical submission of EMD/ cost of tender & technical bids</u>	03.07.2023 UPTO 11:00AM
<u>Date of opening of the Technical Bids</u>	03.07.2023 UPTO 11:30 AM
<u>Date of opening of Financial Bids</u>	Will be notified after finalization of technical scrutiny and intimated in due course of time.

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. *The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from the O/o APO BERTHIN AND GHUMARWIN on any working day during the office hours w.e.f. 19.06.2023 at 10.00 hours to 01.07.2023 up to 17:00 Hours.*

Name: Rajeev Kumar, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 764-70 / Dated, Bilaspur at Lakhanpur, the/ 19-06-23

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. Both APO's under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website www.hpdp.org

Name: Rajeev Kumar, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com