

REQUEST FOR QUOTATION (RFQ) FOR WORKS

REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

(Single-Envelope with Offline Procurement Bidding Process)

Project: INTEGRATED DEVELOPMENT PROJECT, (IDP)

Contract title: Construction of Bouri

Construction of CC Check

Construction of CC Dam

Construction of Makhawal

Construction of Primary Storage structure

Construction of Secondary Structure

Construction of Foot Bridge

Construction of Roof Rain Tank (Ghumarwin)

Construction of Roof Rain Tank (Berthin)

RFQ No: 360139-CW-RFQ

363327-CW-RFQ

374869-CW-RFQ

372241-CW-RFQ

372655-CW-RFQ

374880-CW-RFQ

377467-CW-RFQ

377184-CW-RFQ

377186-CW-RFQ

Date: 02.11.2023

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	PR No.	Name of Work	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	194/2023-24	Bouri	Construction/renovation of Bouri at place Doon in G.P Kotlu brahmna APO Ghumarwin.	212153	45 Days From the execution of Contract Agreement
2	195/2023-24		Construction/renovation of Bouri at place Hatwar in G.P Hatwar APO Ghumarwin.	213301	
3	196/2023-24		Construction/renovation of Bouri at place Soi (Near primary school) in G.P Kothi APO Ghumarwin.	213072	
4	197/2023-24	CC cheak barrier	Construction of new cc cheak barrier at place Gangloh ( near Bouri in G.P Sanihra APO Berthin	138668	



5	198/2023-24	CC Dam	Construction of CC Dam at place Namnal nalla Jhareri GP Kalol APO Berthin	257319	45 Days From the execution of Contract Agreement
6	199/2023-24	Makhowal	Construction of Makowal at place ward no 5 (near land of Sh. Dilla Ram) GP Bharoli Kallan APO Berthin	414283	
7	200/2023-24		Construction of Makowal at place ward no 4 Balhi Maroth GP Dadhol APO Ghumarwin	386960	
8	201/2023-24	Primary storage structure	Construction of Primary Storage structure at place Balseena(Near land of Sh. Ashok & Som Nath GP Balseena APO Berthin	144875	
9	202/2023-24		Construction of Primary Structure at place Daslehra (Natural water source Daslehra Mandir ke pass) GP Daslehra APO Berthin	124367	
10	203/2023-24		Construction of Primary Structure at place Bingyari (Natural water source Badgaon ) GP Badgaon APO Berthin	133556	
11	204/2023-24		Construction of Primary Structure at place Rohal from (Natural water source Rohal ) GP Rohal APO Berthin ( near house of Sh. Shyam Lal)	115178	
12	205/2023-24		Construction of Primary Structure at place Koserian from (Natural water source ) GP Koserian APO Berthin	137806	
13	206/2023-24		Construction of Primary Structure at place Silh from (Natural water source ) GP Luharwin APO Ghumarwin	146994	
14	207/2023-24	Secondary structure	Construction of Secondary structure (LinkageTank )at place kund bud (Near house of Sh. Satish Kumar) GP Jabhola APO Berthin (inkage with makowall At kund bud Jhabola)	352627	
15	208/2023-24		Construction of Secondary structure (Linkage Tank Primary to secondary ) at place Daslehra GP Daslehra APO Berthin (linkage from cc Dam Natural water source Daslehra )	446651	
16	209/2023-24		Construction of Secondary structure (LinkageTank )at place Bharoli Kallan (Near house of Sh. Dila ram) GP Bharoli Kallan APO Berthin (inkage with Makowal Bharolikallan)	347752	
17	210/2023-24		Construction of Secondary structure (LinkageTank )at place Koserian ward no 2 (Near house of Sh. Bhag Chand) GP Koserian APO Berthin (inkage with Primary structure Koserian)	350043	



18	211/2023-24		Construction of Secondary structure (Linkage Tank )at place Nall Kot (Near house of Sh. Manohar Nadda) GP Kot APO Ghumarwin (inkage with primary storage structure Nall kot)	352182
19	212/2023-24		Construction of Secondary structure (Linkage Tank )at place Dhadol ward no 4 GP Dadghol APO Ghumarwin (inkage with Makol Balhi Maroth Dadhol)	349663
20	213/2023-24		Construction of Secondary structure (Linkage Tank) from existing primary structure under Lift Irrigation Scheme at place Luharwin in GP Luharwin APO Ghubarwin	235500
21	214/2023-24		Construction of Secondary structure (Linkage Tank Primary to secondary) at place Doon GP Kotlu Brahmna APO Ghumarwin (linkage from cc Dam Doon )	446082
22	215/2023-24		Construction of Secondary structure (Linkage Tank Primary to secondary) at place Silh from ( Near house of Sh. Krishani Devi) GP Luharwin APO Ghumarwin	446082
23	216/2023-24		Construction of Secondary structure (Linkage Tank Primary to secondary) at place Kulziar ( Near house of Sh Vijay Ram) GP KulziarAPO Berthin (linkage from Existing well)	486282
24	217/2023-24		Construction of Secondary structure (Linkage Tank Primary to secondary )at place Luharwin from Sump well ( Near house of Sh. Rattan Lal) GP Luharwin APO Ghumarwin	465378
25	218/2023-24		Construction of Secondary structure (Linkage Tank Primary to secondary) at place Malroan from Makowal ( Near house of Smt. Nikki Devi) GP Malroan APO Berthin	446082
26	219/2023-24		Construction of Secondary structure (Linkage Tank Primary to secondary) at place Badgaon (from CC Dam Kungar nalla ward no 6 )(Near Land of Sh. Sarwan Kumar) in GP Badgaon APO Berthin	446082
27	220/2023-24		Construction of Secondary structure (Linkage Tank )at place Jarlu nalla ward no 8 (Near Land of Sh. Chander Swaroop) in GP Berthin APO Berthin( Linkage with CC Dam )	357811
28	221/2023-24		Construction of Secondary structure (Linkage Tank Primary to secondary) at place Karval	446082



			Khad (Near Land of Sh. Brij Lal) in GP Dabla APO Gumarwin	
29	222/2023-24	Foot Bridge	Construction of Foot bridge at place Baddu Parro nalla GP Kothi APO Ghumarwin	301007
30	223/2023-24		Construction of Foot bridge at place Vill. Palsoti ward no 5 in GP Kothi APO Ghumarwin	290227
31	224/2023-24		Construction of Foot bridge at place Kotlu GP Bam APO Ghumarwin	287505
32	225/2023-24		Construction of Foot bridge at place Bramli nalla (Jol Galahi ) in GP Bam APO Ghumarwin	330002
33	226/2023-24		Construction of Foot bridge at place Kot GP Kot APO Ghumarwin	194965
34	227/2023-24		Construction of Foot bridge at place Chhat GP Chhat APO Ghumarwin	329223
35	228/2023-24	Roof Rain Community Tank	Construction of Roof Rain Community tank at place Chokhana ( Near house of Smt Raksha Devi) GP Dangar APO Ghumarwin	439332
36	229/2023-24		Construction of Roof Rain Community tank at place Gangloh ( Near house of Smt Kamla Devi) GP Sanihra APO Berthin	439332
37	230/2023-24		Construction of Roof Rain Community tank at place Sargal( Near house of Sh Babu Ram) GP Berthin APO Berthin	439332
38	231/2023-24		Construction of Roof Rain Community tank at place Barota( Near house of Sh.Sandeep Bhandari) GP Barota APO Ghumarwin	439332
39	232/2023-24		Construction of Roof Rain Community tank at place Barota( Near house of Sh.Raghuveer Singh) GP Barota APO Ghumarwin	439332
40	233/2023-24		Construction of Roof Rain Community tank at place Dehra( Near house of Smt Uma Devi) GP Hatwar APO Ghumarwin	439332

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.



- i. Layout Drawings of the works;
  - ii. Structural Details;
  - iii. Detailed Bill of Quantities, with estimated rates and prices;
  - iv. Technical Specifications;
  - v. Instructions to Bidders;
  - vi. Qualification Information
  - vii. Format for Submission of Quotation;
  - viii. Criteria for Evaluation and Award of Contract;
  - ix. Relevant Forms; and
- x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.
3. Quotations, both Technical Part and Financial Part shall be submitted offline on 16.11.2023 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the 'Quotations' will be opened offline on 16.11.2023 at 11:30 AM.

Description As mentioned in Page No. 1				
Date of publication				Date 02.11.2023
EMD:				Rs 10000/- (Rupees TEN THOUSAND only) of each job through demand draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender document is non-transferable.
SR. NO.	PR NO	EST. COST	EMD	
1	194/2023-24	212153	10000/-	
2	195/2023-24	213301	10000/-	
3	196/2023-24	213072	10000/-	
4	197/2023-24	138668	10000/-	
5	198/2023-24	257319	10000/-	
6	199/2023-24	414283	10000/-	
7	200/2023-24	386960	10000/-	
8	201/2023-24	144875	10000/-	
9	202/2023-24	124367	10000/-	
10	203/2023-24	133556	10000/-	
11	204/2023-24	115178	10000/	
12	205/2023-24	137806	10000/	
13	206/2023-24	146994	10000/	
14	207/2023-24	352627	10000/	
15	208/2023-24	446651	10000/	



16	209/2023-24	347752	10000/
17	210/2023-24	350043	10000/
18	211/2023-24	352182	10000/
19	212/2023-24	349663	10000/
20	213/2023-24	235500	10000/
21	214/2023-24	446082	10000/
22	215/2023-24	446082	10000/
23	216/2023-24	486282	10000/
24	217/2023-24	465378	10000/
25	218/2023-24	446082	10000/
26	219/2023-24	446082	10000/
27	220/2023-24	357811	10000/
28	221/2023-24	446082	10000/
29	222/2023-24	301007	10000/
30	223/2023-24	290227	10000/
31	224/2023-24	287505	10000/
32	225/2023-24	330002	10000/
33	226/2023-24	194965	10000/
34	227/2023-24	329223	10000/-
35	228/2023-24	439332	10000/
36	229/2023-24	439332	10000/
37	230/2023-24	439332	10000/
38	231/2023-24	439332	10000/
39	232/2023-24	439332	10000/
40	233/2023-24	439332	10000/

Bid Submission Start Date

02.11.2023

Last Date for Submission of Bid

16.11.2023 UPTO 11:00AM

Last Date of Physical submission of EMD/ cost of tender & technical bids

16.11.2023 UPTO 11:00AM



<u>Date of opening of the Technical Bids</u>	16.11.2023 UPTO 11:30 AM
<u>Date of opening of Financial Bids</u>	Will be notified after finalization of technical scrutiny and intimated in due course of time.

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. *The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from this Office as well as O/o APO Berthin and Ghumarwin on any working day during the office hours w.e.f. 02.11.2023 at 10.00 hours to 15.11.2023 up to 17:00 Hours.*

Name: Rajeev Kumar, IFS  
Address: District Project Officer,  
Integrated Development Project,  
Bilaspur at Lakhanpur, H.P  
Telephone no:-01978-292569  
E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 3548-54 Dated, Bilaspur at Lakhanpur, the/ 02-11-23 *A/B/C*

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. Both APO's under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website [www.hpdp.org](http://www.hpdp.org)

Name: Rajeev Kumar, IFS  
Address: District Project Officer,  
Integrated Development Project,  
Bilaspur at Lakhanpur, H.P  
Telephone no:-01978-292569  
E-mail: dpoidpblp@gmail.com