



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101  
01902-226627 (O), email- dpoidpkullu@gmail.com

No. IDP/RFO/2022-23/ 2323

Dated 15/01/2023

**LETTER OF ACCEPTANCE**

(Job No. – 201/NGR)

**STEP Ref. No. 315118**

To

Sh. Rakesh Sharma S/o Sh. Kedar Nath,  
Village Trambli PO Eari Tehsil & Distt. Kullu (H.P.).

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Steel Trussed Foot Bridge over Jaind Nallah near village Vashisht G.P. Vashisht under APO, IDP Naggar for the year 2022-23, being lowest is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of Rs. 21,300/- within 2 days of the receipt of the letter. The Performance Security in the form of FDR's in favour of District Project Officer, Integrated Development Project Kullu shall be valid till the expiry of the period of maintenance & defect liability period i.e. six months after completion of work. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement deed immediately before starting the said work.


With the issuance of this acceptance letter and your furnishing the Performance Security, contract for the above said work stands executed.

  
District Project Officer,  
Integrated Development Project Kullu

Dated Kullu, the / 15/01/2023

Endst. No. 2324

Copy alongwith comparative statement is forwarded to APO, IDP unit Naggar for information & necessary action.

  
District Project Officer,  
Integrated Development Project Kullu



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2449

Dated 12/11/2023

**WORK ORDER**  
(Job No. -201/NGR)

To

Sh. Rakesh Sharma S/o Sh. Kedar Nath,  
Village Trambli PO Bari Tehsil & Distt. Kullu (H.P.).

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Steel Trussed Foot Bridge over Jaind Nallah near village Vashisht G.P. Vashisht for contract price of Rs. 4,26,672/- (Rupees: Four lakhs twenty six thousand six hundred & seventy two only) under APO, IDP unit Naggar for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2450 dated 12/11/2023

Copy is forwarded to:

1. Divisional Forest Officer, Kullu Forest Division at Kullu for information.
2. APO IDP unit Naggar for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khorī Ropā, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu