REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures

Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Project: Integrated Development Project (IDP) for Source Sustainability And
Climate Resilient Rain-fed Agriculture

Contract title: Construction of Vegetative barriers and Dry Stone Barriers & Crate
wire structures under Nerwa unit for the F.Y. 2024-25

RFQ No: IN-DPO, SHIMLA-429950-C W-RFQ

Date: 13-08-2024

Applicable Procurement Guidelines/Regulations Date: July 2016, revised in
November 2017 and August 2018.

Government of India has received/has applied for/intends to apply for financing from
the World Bank towards the cost of the US$ 100,000 Project and intends to apply part
of the proceeds of this credit to eligible payments under the contract for which this
request for quotations is issued. District Project Officer(Integrated Dev. Project)
Shimla at Shoghi invites quotations from the registered contractors with HP Govt. on
standard W-5 Proforma for execution of following works in Nerwa unit as tabulated

below:-

Job No. Name of Works Estimated | Period of
cost (Rs.) | Completion

DLT/28/24- | Construction of Vegetative barriers, Dry | 4,99,200/- | 40 Days
25 Stone Barriers & Crate wire structures in

Chatrali Nala in GP- Tharoch under

Nerwa unit
DLT/29/24- | Construction of Vegetative barriers, Dry | 4,25,000/- | 40 Days
25 Stone Barriers structures in Chak Nali

Nala in GP- Madhana under Nerwa unit
DLT/31/24- | Construction of Vegetative barriers, Dry | 4,24,300/- | 40 Days
25 Stone Barriers structures in Gaani Nala

in GP- Bharanu under Nerwa unit
DLT/37/24- | Construction of Vegetative barriers, Dry | 4,99,400/- | 40 Days
25 Stone Barriers & Crate wire structures in

Chak Nali Nala in GP- Pauria under

Nerwa unit
DLT/47/24- | Construction of Vegetative barriers, Dry | 3,98,100/- | 40 Days
25 Stone Barriers structures in Jawalnu Nala

in GP- Dhotali under Nerwa unit
DLT/48/24- | Construction of Crate wire structures in 4,03,500/- | 40 Days
25 Jawalnu Nala in GP- Dhotali under

Nerwa unit ‘
DLT/49/24- | Construction of Vegetative barriers, Dry | 3,90,900/- | 40 Days
25 Stone Barriers structures in Munalag Nala

in GP- Jokhad under Nerwa unit




DLT/50/24- | Construction of Crate wire structures in | 4,25,100/- | 40 Days
25 Munalag Nala in GP- Jokhad under

Nerwa unit
DLT/51/24- | Construction of Vegetative barriers, Dry | 4,98,800/- | 40 Days
25 Stone Barriers & Crate wire structures in

Chidi Nala in GP- Bhalu under Nerwa

unit

The Standard quotation/bid form W-5 (Schedule of Quantity) along with instructions to
bidders can be obtained/procured by the bidders from the office of the undersigned on
any working day between 10.00 AM to 5.00 PM w.e.f. 13-08-2024 to 20-08-2024.

This Procurement notice includes the following documents to facilitate preparation
and submission of quotations, criteria for qualification, evaluation, and for award of
contract; and relevant forms to be filled by the bidders. Implementing Agency has not
issued a separate RFQ document for this purchase. The Procurement notice including
the various documents and forms to be filled etc..

i, Layout Drawings of the works;

ii. Structural Details;

iii. Detailed Bill of Quantities;

iv. Technical Specifications;

V. Instructions to Bidders;

Vi. Qualification Information;

VIi. Format for Submission of Quotation;

viii.  Criteria for Evaluation and Award of Contract;

iX. Relevant Forms; and

X. Draft Contract Agreement format which will be used for finalizing the

agreement for this Contract.

Quotations, both Technical Part and Financial Part shall be submitted offline on or
before11.00 hours on 21-08-2024. Any quotation or modifications to quotation
received after last date of quotation submission will not be considered. The ‘Technical
Part’ of the Quotations will be opened offline on 21-08-2024 at 11.30 hours.

Description Construction of Vegetative barriers and
Dry Stone Barriers & Crate wire
structures

Date of publication
13-08-2024

EMD: As applicable as per (clause 10.2), drawn

in favour of DPO, IDP Shimla, payable at
Shimla. The tender document is
non-transferable.

Bid Submission Start Date

13-08-2024
Last Date for Submission of Bid 21-08-2024 at 11.00 hours
Last Date of Physical submission of 21-08-2024 at 11.00 hours

EMD)Y/ cost of tender & technical bids




Date of opening of the Technical Bids

21-08-2024 at 11.30 hours

Date of opening of Financial Bids

Will be notified after finalization of
technical scrutiny and intimated in due
course of time.

Cost of Tender Form

Rs. 500/- for each form (non refundable)

If the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the
next working day at the same time. The Financial Parts of the Quotations shall remain
unopened, until the subsequent opening, following the evaluation of the Technical

Parts of the Quotations.

Other details can be seen in the RFQ document (W-5). The implementing agency shall
not be held liable for any delays which are beyond its control. A Bidder requiring any
clarification of the RFQ_document may notify the Implementing agency offline or may
visit the office of the implementing agency at the address given below.

District Project Officer (IDP),
Shimla at Shoghi,
District-Shimla, H.P. 171219
0177-2928781
idpdposhimla@gmal.com
www.hpidp.org

Endst.No./IDP/DPO/sml (F)4/2020/ &33 —=26  Dated, Shimla the/ Bﬂ 03 ‘QOQL\

Copy forwarded to the:-
Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information please.

APO Sainj/ Nerwa favour of information and further n/action.

Pradhan/Secretary of the GPs through APO Sainj and APO Nerwa for favour of
information & n/action. It is requested that the copy of this quotation notice may kindly be
pasted in the notice boards of Gram Panchayat for the information of the local community

1.
2
3

Notice Board for vide publicity.

District Project Officer (IDP),
Shimla at Shoghi



