



INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
01902-226636 (0), email- dpoidpkullu@gmail.com

OFFICE ORDER

Office order No. 127

Dated. 6/9/24

Request for quotations for execution of following work which was called vide this office endst. No. IDP/A-I-6/Civil/RFQ/2024-25/ 704-07 dated 22.08.2024 were opened on 06.09.2024 respectively:-

Sr. No.	Job No.	Brief Description of the Works.	Amount	Open date
STEP Ref. No. 426693 (Construction of Primary structure)				
1	65/SMS	Const. of Primary Water Harvesting Structure at Dhallan Nallah for vill. Dhara Ward No. -1 GP Bhallan -I under APO Shamshi.	1,56,400/-	06.09.2024
2	66/SMS	Const. of Primary Water Harvesting Structure at Ropru Nallah for vill. Lower Bhindi under APO Shamshi.	42,900/-	06.09.2024
STEP Ref. No. 440563 (Construction of MGI Secondary Structure)				
3	67/SMS	Const. of Minor Gravity Irrigation Scheme Secondary at Lower Bhindi from Ropru Nallah in GP Bajoura under APO Shamshi.	4,93,600/-	06.09.2024
STEP Ref. No. 418186 (Construction of Roof Rain Harvesting Structure)				
4	68/SMS	Const. of Roof Rain Harvesting Structure at Tipri Ward-05 invillage Tipri in GP Danogi under APO Shamshi.	4,25,800/-	06.09.2024

Due to technical reason Job No. 65, 67 & 68 and Job No. 66 none of bidder has put bid in tender box, hence the above tender are hereby cancelled.

(Chander Shekhar) HPFS
District Project Officer,
Integrated Development Project, Kullu.

Endst. No IDP/A-I-6/Civil/RFQ/2024-25/ 366-70 Dated 6/9/24

Copy is forwarded to :-

1. CPD, IDP Solan.
2. APO Shamshi
3. IT Section Incharge
4. Notice Board for vide publicity.

District Project Officer,
Integrated Development Project, Kullu.