_ RIQESTFopUpTATION.
: e (Two-Envelope Procurement Bidding Process)
: Integr‘lted Development Project (IDP) For Source Sustanmblhty and Climate Resilient R‘m. de Agrie "nme

RFQNo: @FS—& dated Zzg G-Do ,ZL,
. Applicable Plocmemcnt Guidelines/Regulations Date: April 2018
Government of India has received/has applied for/intends to apply for financing from the World Bank towmds the cost
of the INTEGRATED DEVELOPMENT PROJECT (IDP) For Source Sustamablllty and Climate Resilient Rain-fed
* Agriculture Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which
this request for quotations is issued. The District Project-Officer (Integrated Dev. Project) Sirmour at Nahan invites quotations
electromcally from eligible bidders for construction of the following works.

[}

STEP REF NO: IN-DPO, NAHAN-446950-CW-RFQ

Job No. .| Name of work and GP ' Estimated | EMD Period of
cost (Rs.) Completion

N8 /Sec-Str /24- Construction of Secondary Structure at vill. Upper Koon | 4,55,400/- ,9500/- 45 Days
25 in G.P.Dhagera ' — .
N-79/Sec-Str /24-25 | Construction of Secondary Structure at vill Rawas in 4,45,800/- 9000/- 45 Days

G.P.Dhagera - -
N-80/Sec-Str/24-25 | Construction of Secondary Structure at vill Okhli wala | 4.93.800/- 10000/~ | 45 Days
in G.P.Ambwala Sainwala . _
N-81/Sec-Str/24-25 | Construction of Secondary Structure at vill Nichla 4,48.300/- 9000/- 43 Days
Ambwala in G.P.Ambwala Sainwala
N-82/Sec-Str/24-25 | Construction of Secondary Structure at vill. Paniya 4,45,800/- 9000/- 45 Days
| ) Madholi in G.P.Thana kasoga
N-83/Sec-Str/24-25 | Construction of Secondary Structure at vill . Dharde 4,44,500/- | 9000/- 45 Days
* wali in G.P.Thana kasoga
N-84/Sec-Str /24-25 | Construction of Secondary Structure .at vill . Nichli 4.99,300/- 10000/~ | 45 Dayvs |

Palgani in G.P.Thana kasoga
N-85/Sec-Str /24-25 | Construction of Secondary Structure at vill . Aradwala 4.47.100/- 9000/- 45 Days
in G.P.Thana kasoga )

N-86/Sec-Str /24-25 | Construction of Secondary Structure at vill . Dhaili in 4.45.800/- 9000/- 43 Days ‘
G.P.Thana kasoga .
N-87/Sec-Str /24-25 | Construction of Secondary Struclune at vill . Nichla 4,46.500/- 9000/- 45 Days

Chord a in G.P.Birla
- N-88/Sec-Str /24-25 | Construction of Secondary Structure at vill . Thood in 4,50.400/- 9500/- 45 Days

G.P. Birla
N-89/Sec-Str /24-25 | Construction of Secondary Structure at vill. Baroti wala | 4.99,300/- 10000/~ | 45 Days”
' in G.P. Parduni .
N-90/Sec-Str /24-25 | Construction of Secondary Structure at vill. Gullarwala | 4.45.600/- 9000/~ 45 Days
in G.P. Haripur Khol
2. The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice) can be

obtained/ procured by the bidders from o/o the concerned APO Nahan on any working day during the office hours w.e.f. 23-09-
2024 to 08-10-2024 by 03.00 PM through E- Challan Go HP payable under Head 0070-60-800-17Other Receipts, Procurement
.of tender fee (non refundable) in DDO SMR 00-977 District Project Officer Nahan. (non-refundable) as cost of tender form as
shown in para 4 below.

3: This Procurement notice includes the following documents to facilitate preparation and submission of
quotations, criteria for qualification, evaluation, and for award of contract and relevant forms to be filled by the
bidders. Implementing Agency has not issued a separate RFQ document for this purchase.

i. Layout Drawings of the works.
ii. Structural Details;

iii. Detailed Bill of Quantities, with estimated rates and prices;
1v. Technical Specifications; '
SV, Instructions to Bidders:
vi. Qualification Information;
vn Format for Submission of Quotation;
viii, Criteria for Evaluation and Award of Contract;
ix. Relevant Forms; and
i X. - Draft Contract Agreement format which will be used for finalizing the agreement for this Cormacl
Quotatlons both Technical Part and Financial Part shall be submitted in the office DPO (IDP) Sirmaur at Nahan on or

before as detall below.
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| Description

Date \

Cost o_f tender form

Up to 5 Jac and 500/~ (Five hundred) up to 7.5 Lac, Rs 1000 (One
Thousand ) up t0 10 lac and Rs. 2000/-up to 20 lac through E- i
Challan Go HP payable under Head 0070-60-800-1 70ther Receipts
E-Procurement of tender fee (non refundable) in DDO SMR 00-977
District Project Officer Nahan : A

Last Date for collecting the quotation form

8™ Octoberr 2024, 15:00 hours

Last Date of Physical submission of technical
bids & financial bid

9% October,2024, 11:00 hours

Date of opening of the Technical Bids

9" Qctober,2024, 11:30 hours

Date of opening of Financial Bids-

Will be opened after finalization oftechnical scrutiny.

Pay the Non refundable tender form fee Rs.300 (three hundred) only . 2

5. If the implementing agency’s office happens to be closed on the date of opening of the Quotations as specified. t the
Quotations will be opened on the next working day at the same time.

6. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays due to
system failure beyond its control. A Bidder requiring any clarification of the RFQ document can clarify from the oftice
of the implementing agency at the address given below or from the office of APO Nahan.

7. The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice)
“can be obtained/ procured by the bidders from the office of APO Nahan on any working day during the office
hours w.e.f.23-09-2024 to 08-10-2024 by 03.00 PM through E- Challan Go HP payable under Head 0070-60-800-
170ther Receipts E-Procurement of tender fee (non refundable) in DDO SMR 00-977 District Project Officer Nahan
payment(non-refundable) as cost of l:ender form as shown above in para4......... \ ' T

—

(Sanjay KumarDhiman) HPFS
District Project Officer,
Integrated Development Project,
Sirmaur at Nahan (H.P.) 173001
Phone : 01702-292813
dponhnieiemail.com

Endst. No. 8 :}—S ’20 Dated Nahan the 2’22'— ° c? ——Q 09’))1

Copy forwarded to
1. Pr. C.C.F. cum CPD IDP Solan for information pl.
2. Tender opening committee O/o/the DPO Nahan for information and necessary action
3. All Apo’s for information, n/a and vide publicity. )
4. Notice board
5. Project website www.hpidp.org.

Dismct Officer,

Integrated Development Project,
Sirmaur at Nahan (H.P.) 173001
Phone : 01702-292813
dponhn:@email.com

www hpidp.org
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