



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**



For

Source Sustainability And Climate Resilient Rain-fed  
Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/01- 533

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Shri Ashok Kumar  
VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No /Ltr/Mtr	Amount	Period of Completion
1/2023-24	PattaNali	CWS	Musahra, Nalag, RuwahanDhar, DharKunana	Cum	260	2389519/-	190Days
		CCCB	Musahra	Cum	50		
		PWHS	Musahra, Nalag, RuwahanDhar, &DharKunana	Cum	75		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**

For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/02-583

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Shri Ashok Kumar  
VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/ Ltr/Mtr	Amount	Period of Completion
2/2023-24	Kotbeja&Chandi	CWS	Barag&NichliJamali	Cum	250	3757020/-	190Days
		CCCB	Barag&NichliJamali	cum	60		
		PWHS	NichliJamali, Gandhel, Barag&Chandi	Cum	180		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV  
KUMAR**

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**

For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/03-584

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Karanjeet S/o Jivan Singh  
Village Gawahi PO KufferKaira, Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates, which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
3/2023-24	Banasar	CWS	Panewa	Cum	100	1889732/-	190Days
		CCCB	Panewa	Cum	100		
		PWHS	Panewa, Sandog&Khareen	Cum	50		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV  
KUMAR**

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**



For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO -SOLAN/DLT/PWHS/DMP/04-585

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Netar Singh S/o Shri Sher Singh  
Village Dhadhog , PO: Pratha, Tehsil and District Solan

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
4/2023-24	NariKalana	CWS	SathBandh&Kanana	Cum	120	2105123/-	190Days
		CCCB	SathBandh, MehunSanog&Kanana	Cum	80		
		PWHS	Kanana, MehunSanog&Sath	Cum	75		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**



For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/05-534

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Shri Ashok Kumar  
VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/ Ltr/Mtr	Amount	Period of Completion
5/2023-24	Jangeshu	CWS	Jangeshu, Tipra, Tiron, Chaha, Chandrani&BanoiAnchlu	Cum	250	4413034/-	190Days
		CCCB	Jangeshu, Tipra, Tiron, Chaha, Chandrani&BanoiAnchlu	Cum	70		
		PWHS	Jangeshu, BanoiAnchlu, ShiluKalana, Chandryani&Tiron	Cum	170		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV  
KUMAR**

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -07'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**

For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/06-535

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Mohinder Singh S/o Shri Amar Nath  
Village Chantho PO Pratha Solan HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
6/2023-24	Pratha	CWS	Samral (Nabbo)	Cum	50	506172/-	190Days
		PWHS	Samral (Nabbo)	Cum	25		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**



For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/07-586

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Shri Ashok Kumar  
VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
7/2023-24	BugarKaneta/ Nahari	CCCB	ChetudNala/ Odda	Cum	150	3025305/-	190Days
		PWHS	ChetudNala/ Odda	Cum	136		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV  
KUMAR**

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**



For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/08-587

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
8/2023-24	Chammo	CWS	Nakayar, Chammo&Sanana	Cum	100	1893675/-	190Days
		CCCB	Nakayar, Chammo&Sanana	Cum	80		
		PWHS	Nakayar, Chammo&Sanana	Cum	64		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV  
KUMAR**

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -07'00"

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**

For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/09-536

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
9/23-24	PattaNali PattaNali Jangeshu	PWHS	Ruwahan	Ltr	70000	2040020/-	190Days
		CCCB	MahalikaKhal	Ltr	70000		
		PWHS	Shillu	Mtr	13*8*1.5		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV KUMAR** Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**

For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/10-537

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO: Bhujond Tehsil Nohra Nahan Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
10/23-24	BugharKaneta	PWHS	Rachiyana	Ltr	50000	1849977/-	190Days
		CCCB	Rampur	Ltr	50000		
	Badlag	PWHS	Nihar	Mtr	11*10*1.7		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -07'00"  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**

For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/11-538

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Netar Singh S/o Shri Sher Singh  
Village Dhadhog , PO: Pratha, Tehsil and District Solan

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
11/23-24	NariKalana	PWHS	Dadhog	Mtr	8*5*1.5	951650/-	190Days
			Kanana	Mtr	8*5*1.5		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**

For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/12-539

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
12/23-24	Chammo	PWHS	Balao	Mtr	13*8*1.5	1489213/-	190Days
			Karol (BhalkiSer)	Ltr	70000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV  
KUMAR**

Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -0700

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP)**

For

Source Sustainability And Climate Resilient  
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-  
dpoidpsolan@gmail.com

No.DPO- SOLAN/DLT/PWHS/DMP/13-540

Dated 28/08/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To : Mohinder Singh S/o Shri Amar Nath  
Village Chantho PO Pratha Solan HP

**Subject :** Construction of (Soil Conservation Works) Crate Wire check barriers CC Check barriers, Primary Water Harvesting Structure Storage Structure in APO Unit Dharampur

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-359835-CW-RFQ, SOLAN-359866-CW-RFQ&SOLAN-359872-CW-RFQ dated 23.06.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP Name	Name of work	Name of Site	Unit	Cum/No/Ltr/Mtr	Amount	Period of Completion
13/23-24	Pratha	PWHS	Chantho	Mtr	6*4*1.5	362646/-	190Days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.09.02  
15:45:35 -07'00'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)