



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-360069-CW-RFQ-01/593

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Pankaj Kumar Vill. Karot PO: Dobha, Tehsil Sadar
Distt. Solan HP

Subject : *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-01 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Hdpe Pipe 50 mm (RMT)	Amount	Period of Completion
1/RMS/ Pipe/2023-24	Ramshehar	Dhoni	100	543460/-	180 Days
		Dhalmu	100		
	Behari	Tansog	100		
		Bankonta	200		
		Behari	100		
	Dharmana	Kayar	50		
		Gadon	100		
	Doli	Badkhoa	100		
		Gajed	500		
		Uprla Sunna	500		
		Uprla Sunna	50		
	Chadog	UprlaChadog	200		
	Chamdar	ManlogKhurd	100		
		Jaged	200		
		Chamdar	100		
		Total	2500		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.08.28
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-360069-CW-RFQ-2/594

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Manoj Kumar S/o Kirpa Ram
Vill. Seola POJukhala The. Sadar Bilaspur HP

Subject : *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-02 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Hdpe Pipe 50 mm (RMT)	Amount	Period of Completion
2/RMS/ Pipe/2023-24	Nalka	RilliNichli	500	889690/-	180 Days
		Ekhu	500		
		Dochnu	500		
		KathnarKaneta	100		
	Goela	Thada	500		
		Badal	500		
		Basthana	800		
		Badal	200		
		Thada	500		
			Total		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.08.28
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P.ForestDepartment
INTEGRATED DEVELOPMENT PROJECT (IDP)



For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone:01792-225773,292173),01792-225773(FAX),email-
dpoidpsolan@gmail.com

No.DPO-SOLAN-360069-CW-RFQ-03/595

Dated 28/08/2023

From: District Project Officer
Integrated Development Project(IDP)
Solan HP

To : Pankaj Kumar Vill.Karot PO:Dobha, Tehsil Sadar
Distt. Solan HP

Subject: *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid/Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-03 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

JobNo	GP Name	Name of Site	HdpePipe 50mm (RMT)	Amount	PeriodofCompletion
3/RMS/Pipe/2023-24	ManlogKalan	Chasker1	500	608153/-	180 Days
		Chasker2	500		
		Manlog	200		
		Manlog	300		
	Matuli	Tunsu	200		
		Chayar1	200		
		Chayar2	200		
		Matuli	50		
		Mahadev	50		
	Chhiyachhi	Pondi	200		
		Mamla	300		
		Mamla	50		
			Total		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date:2023.08.28
15:45:35-07'00'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P.ForestDepartment
INTEGRATEDDEVELOPMENTPROJECT(IDP)

For

Source Sustainability And Climate Resilient
Rain-fedAgricultureTankRoad,Solan-173212

Phone:01792-225773,292173),01792-225773(FAX),email-
dpoidpsolan@gmail.com



No.DPO-SOLAN-360069-CW-RFQ-04/596

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Lalit Kuamr S/o Prem Lal
Vill.Karot PO Dobha tehsil Sadar Bilaspur HP

Subject: *Establisha link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid/Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-04 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	HdpePipe50 mm (RMT)	Amount	Period of Completion			
4/RMS/ Pipe/2023-24	Badokhari	GhatDochi	500	805883/-	180Days			
		Dharmana1	300					
	Diggall	Dharmana2	200					
		Jhandu	200					
		Dhakriyana	KatalBangoa			500		
	Gharsi	Majehar	300					
		Matkanda	1000					
		GharsiBrahmna	500					
			Gharsi			200		
			Total			3700		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date:2023.08.28
15:45:35-0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P.ForestDepartment
INTEGRATEDDEVELOPMENTPROJECT(IDP)



For

Source Sustainability And Climate Resilient
Rain-fedAgricultureTankRoad,Solan-173212

Phone:01792-225773,292173),01792-225773(FAX),email-
dpoidpsolan@gmail.com

No.DPO-SOLAN-360069-CW-RFQ-05/597

Dated28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Virender Pundir S/o Shri Chet Ram
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

Subject: *Establisha link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid/Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-05 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Hdpe Pipe 50mm (RMT)	Amount	Period of Completion
05/DMPPipe/ 2023-24	PattaNali	Ruwahan Dhar	100	389625/-	180Days
	PattaNali	Nalag	200		
	PattaNali	Mushara	400		
	PattaNali	Naseri	200		
	Jangeshu	Tharugarh	150		
	Jangeshu	Chaha	50		
	Jangeshu	Bountra	700		
		Total	1800		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed
bySANJEEV KUMAR
Date:2023.08.28
15:45:35-0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-360069-CW-RFQ-06/598

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Virender Pundir S/o Shri Chet Ram
Village Gatlog PO Bhajond Tehsil Nohra Dhar Sirmour HP

Subject : *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats.*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-06 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Hdpe Pipe 50 mm (RMT)	Amount	Period of Completion
06/DMP/ Pipe/ 2023-24	Bughar Kaneta	Rampur	350	385200/-	180 Days
	Bughar Kaneta	Rachiyana	200		
	Kotbeja	NichliJamali	350		
	Chammo	Chammo	50		
	Neri Kalan	Kanana	120		
	Neri Kalan	Sanog	120		
	Banasar	Panewa	600		
		Total	1790		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.08.28
15:45:35 -0700'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-360069-CW-RFQ-01/588

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Karanjeet S/o Jivan Singh
Village Gawahi PO Kuffer Kaira, Tehsil Nohra Dhar Sirmour HP

Subject : *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-01 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Pump	Hdpe Pipe 32 mm (RMT)	Amount	Period of Completion
1/RMS/Pump/ Pipe/2023-24	Behari	Behri	3 Hp	300	1119578/-	180 Days
		Gaihlu	3 Hp	1000		
		Kafled (SUB)	3 Hp	200		
		GaihluNichla	3 Hp	500		
	Doli	Badyakh	3 Hp	200		
		Badkhoa	3 Hp	200		
	Chadog	UprlaChadog	3 Hp	100		
		Total	7	2500		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-360069-CW-RFQ-02/589

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Karanjeet S/o Jivan Singh
Village Gawahi PO KufferKaira, Tehsil Nohra Dhar Sirmour HP

Subject : *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-02 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Pump	Hdpe Pipe 32 mm (RMT)	Amount	Period of Completion
2/RMS/Pump/ Pipe/2023-24	Chamdar	Nihari (SUB)	3 Hp	500	1355088/-	180 Days
		Swasan (SUB)	3 Hp	500		
	Manlog Kalan	Changer	3 Hp	500		
		Chasker	3 Hp	500		
	Matuli	Matuli Changer	3 Hp	200		
	Chhiyachhi	Pondi	3 Hp	200		
		Hatheora 1	3 Hp	1000		
		Hatheora 2	3 Hp	500		
	Total	8	3900			

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-360069-CW-RFQ-03/590

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shri Ashok Kumar
VPO Kofar Kayara,
Sub Tehsil Nohra Dhar Sirmour HP

Subject : *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this No.DPO- SOLAN-360069-03 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Pump	Hdpe Pipe 32 mm (RMT)	Amount	Period of Completion
3/RMS/ Pump/P ipe/202 3-24	Badokhari	Datla 1	3 Hp	1500	1169446/-	180 Days
		Datla 2	3 Hp	500		
	Diggal	Chakli	3 Hp	200		
	Ramshehar	Simni	3 Hp	50		
		Duhar 1	3 Hp	200		
		Simni	3 Hp	200		
	Duhar 2	3 Hp	200			
		Total	7	2850		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -07'00"

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-360069-CW-RFQ -04/591

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Mohinder Singh S/o Shri Amar Nath
Village Chantho PO Pratha Solan HP

Subject : *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No.DPO- SOLAN-360069-04 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Pump	Hdpe Pipe 32 mm (RMT)	Amount	Period of Completion
04/DMP/Pump/Pipe/2023-24	Neri Kalan	Dadhog	5 Hp	600	850242/-	180 Days
	Neri Kalan	Kanana	5 Hp	600		
	Narayani	Jakhroda	3 Hp	250		
	Chammo	Karol (BhalkiSer)	5 Hp	400		
	Chammo	Bhalau	3 Hp	700		
		Total	5	2550		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

**SANJEEV
KUMAR**

Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient
Rain-fed Agriculture Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email-
dpoidpsolan@gmail.com



No.DPO- SOLAN-360069-CW-RFQ-05/592

Dated 28/08/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Rajesh Kumar S/o Shri Sant Ram
Village Girga Chinar PO: Bhujond Tehsil Nohra Nahan Sirmour HP

Subject : *Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyat.*

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this No.DPO- SOLAN-360069-05 dated 04.07.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	GP Name	Name of Site	Pump	Hdpe Pipe 32 mm (RMT)	Amount	Period of Completion
05/DMP/Pump/Pipe/2023-24	Chandi	Chandi	5 Hp	400	1321242/-	180 Days
		Chandi	5 Hp	400		
		Chandi	5 Hp	400		
		Chandi	5 Hp	400		
	Bugarkaneta	Chiyude-	3 Hp	400		
		Rampur	3 Hp	400		
		Rachiyana	3 Hp	400		
		Chiyude-II	3 Hp	400		
		Total	8	3200		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within a week along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.09.02
15:45:35 -0700
District Project Officer,
Integrated Development Project,

Solan, Distt. Solan (H.P.)