email-dpoidpsolan@gmail.com

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435073-CW-RFQ 2-593

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Manish Mohan Sharma S/o Jai Parkash Sharma

Vill. Gwahi PO- Shoghi Tehsil & Distt. Shimla

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435073-CW-RFQ 2 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
2 Padag	Padag	RCC	Padag	Ltr.	50000	2359600/-	120 Days
/24-25		Tank		Ltr.	50000	-	
				Ltr.	50000	-	
				Ltr.	50000	-	
				Ltr.	50000	-	

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

Digitally signed by SANJEEV KUMAR Date: 2024.10.03 KUMAR NOWAK 10:21:33 +05'30' District Project Officer, Integrated development Project, Solan, Distt. Solan (H.P.)



INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435073-CW-RFQ 3-594

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Karanjit Singh S/o Jivan Singh Village Gawahi

PO Kuffer Kaira, Norharadhar HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435073-CW-RFQ 3 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
3 Mahi	Mahi	RCC	Mahi	Ltr.	50000	2369396/-	120 Days
/24-25		Tank		Ltr.	50000	-	
				Ltr.	50000	-	
				Ltr.	50000	-	
				Ltr.	50000	-	

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by CANJEEV COMMAND.

SANJEEV SANJEEV Date: 202 10:22:38

SANJEEV KUMAR
Date: 2024.10.03
10:22:38 +05'30'

District Project Officer, Integrated development Project, Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435073-CW-RFQ 3A-595 Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Karanjit Singh S/o Jivan Singh Village Gawahi

PO Kuffer Kaira, Norharadhar HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435073-CW-RFQ 3A dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
3A Mahi	Mahi	RCC	Mahi	Ltr.	72000	580991/-	120 Days
/24-25		Tank					

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

> **SANJEEV KUMAR**

Digitally signed by SANJEEV KUMAR Date: 2024.10.03 10:23:13 +05'30'

District Project Officer, Integrated development Project, Solan, Distt. Solan (H.P.)









No.DPO- IN-DPO, SOLAN-435073-CW-RFQ 4-596

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Shivender Pal Singh Brar S/o Shri Ajit Singh Brar

House No. 161 Brar Niwas Hospital Road Soan HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different Locations in different Cram Panchayats (APO Unit Kandaghat

different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435073-CW-RFQ 4 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
4/Mahi/	Mahi	CC &	Mahi	cum	160	936390/-	120 Days
24-25		CWS					
		Work					

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

Digitally signed by SANJEEV KUMAR
KUMAR
Contect Contect Content of the Content of

Cc: Copy is forwarded to APO Kandaghat for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.

.









No.DPO- IN-DPO, SOLAN-439002-CW-RFQ 5-597

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Ajay Kumar S/o Sh. Shaket Ram

R/o Village Shillai PO Janedghat Tehsil Kandaghat District Solan HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-439002-CW-RFQ 5 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
5 Top Ki	Top Ki	RCC	Top Ki	Ltr.	50000	2823265/-	120 Days
Ber /24-	Ber	Tank	Ber	Ltr.	50000		
,				Ltr.	50000		
25				Ltr.	50000		
				Ltr.	50000		
				Ltr.	50000		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by SANJEEV KUMAR Date: 2024.10.03 10:38:07 +05'30' District Project Officer,

Integrated development Project, Solan, Distt. Solan (H.P.)









No.DPO- IN-DPO, SOLAN-439002-CW-RFQ 6-598

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Ajay Kumar S/o Sh. Shaket Ram

R/o Village Shillai PO Janedghat Tehsil Kandaghat District Solan HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-439002-CW-RFQ 6 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
6 Dangri	Dangri	RCC	Dangri	Ltr.	50000	2340609/-	120 Days
/24-25		Tank		Ltr.	50000		
				Ltr.	50000		
				Ltr.	50000		
				Ltr.	50000		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by SANJEEV KUMAR
Date: 2024.10.03
District Hope of Office 130 +05'30'
Integrated development Project,
Solan, Distr. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435075-CW-RFQ 7-599

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Gopal Verma R/o village Jhajha

Tehsil Kandaghat District Solan HP

Construction of RCC Tanks for (Secondary Water Infrastructure) at **Subject:** different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435075-CW-RFQ 7 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
7/Jhaja/	Jhaja	RCC	Jhaja	Ltr.	50000	2842212/-	120 Days
24-25		Tank		Ltr.	50000		
				Ltr.	50000	-	
				Ltr.	50000	-	
				Ltr.	50000	-	
				Ltr.	50000	-	

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan. Digitally signed by **SANJEEV**

> Date: 2024.10.03 JMAR Date: 2024.10.03 10:36:53 +05'30' Date: 2024.10.03 Integrated development Project,

SANJEEV KUMAR

Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435075-CW-RFQ 8-600

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Chet Ram S/o Shri Bhagat Ram

Village Kusri Ramsheahr Solan HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435075-CW-RFQ 8 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
8 Sakori	Sakori	RCC	Sakori	Ltr.	50000	2843731/-	120 Days
/24-25		Tank		Ltr.	50000		
				Ltr.	50000		
				Ltr.	50000	_	
				Ltr.	50000		
				Ltr	50000		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by SANJEEV KUMAR Date: 2024.10.03 District Project Office 6:16 +05'30' Integrated development Project, Solan, Distr. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)





Source Sustainability and Climate Resilient Rain-fed Agriculture Tank Road, Solan-173212

email-dpoidpsolan@gmail.com

No.DPO- IN-DPO, SOLAN-435079-CW-RFQ 9-601

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Amit Shrama VPO Waknaghat

Tehsil Kandagaht Solan HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435075-CW-RFQ 9 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
9	Banjani	RCC	Banjani	Ltr.	50000	2358386/-	120 Days
Banjani		Tank		Ltr.	50000	-	
/24-25				Ltr.	50000	-	
				Ltr.	50000	-	
				Ltr.	50000	-	

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by SANJEEV KUMAR

Date: 2024.10.03
10:35:44+05'30'

District Project Officer,
Integrated development Project,
Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435080-CW-RFQ 10-602

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Ashish Sharma S/o Late Shri Gopal Chand

Village Jadhana, PO: Dhari, Tehsil and Distt Shimla

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435080-CW-RFQ 10 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name of	Unit	Qty	Amount	Period of
	Name	Work	Site				Completion
10	Dhangeel	RCC	Dhangeel	Ltr.	50000	2360906/-	120 Days
Dhangeel		Tank		Ltr.	50000	-	
/24-25				Ltr.	50000	-	
				Ltr.	50000	-	
				Ltr.	50000	-	

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV
KUMAR
Date: 2024.10.03
10:35:08 +05'30'
District Project Officer,

Integrated development Project, Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435073-CW-RFQ 11-603

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Varun Rohal S/o Shri Hardev Singh

Village Jalel PO: Shoghi Shimla HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435080-CW-RFQ 11 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
11	Hinner	RCC	Hinner	Ltr.	50000	2362290/-	120 Days
Hinner		Tank		Ltr.	50000		
/24-25				Ltr.	50000		
				Ltr.	50000	_	
				Ltr.	50000		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by SANJEEV KUMAR Date: 2024.10.03 10:34:23 +05'30'

District Project Officer, Integrated development Project, Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)





Dated-01/10/2024



No.DPO- IN-DPO, SOLAN-435080-CW-RFQ 12-604

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Surinder Singh VPO Dharo Ki Dhar Solan HP

Subject: Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435080-CW-RFQ 12 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
12	Nagali	RCC	Nagali	Ltr.	50000	2841508/-	120 Days
Nagali		Tank		Ltr.	50000		
/24-25				Ltr.	50000		
				Ltr.	50000		
				Ltr.	50000		
				Ltr.	50000		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by SANJEEV KUMAR Date: 2024.10.03 District Project Officer, +05'30' Integrated development Project, Solan, Distr. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435073-CW-RFQ 14-605

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Ashish Sharma S/o Late Shri Gopal Chand

Village Jadhana, PO: Dhari, Tehsil and Distt Shimla

Subject: Construction of Reno Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435073-CW-RFQ 14 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
14	Padag	Reno	Padag	Mtr.	8*5*2	1008334/-	120 Days
Padag		Tank		Mtr.	8*5*2	-	
/24-25				Mtr.	8*5*2		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit Digitally signed by receipts in favour of District Project Officer IDP Solan. SANJEEV KUMAR

Date: 2024.10.03 Office1,0:29:55 +05'30' Integrated development Project,

Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435073-CW-RFQ 15-606

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Shivender Pal Singh Brar S/o Shri Ajit Singh Brar

House No. 161 Brar Niwas Hospital Road Soan HP

Subject: Construction of Reno Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435073-CW-RFQ 15 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
15 Mahi	Mahi	Reno	Mahi	Mtr.	6*5*2	1132174/-	120 Days
/24-25		Tank		Mtr.	6*5*2		
				Mtr.	6*5*2		
				Mtr.	6*5*2	-	

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan. Digitally signed by

SANJEEV SANJEEV KUMAR Date: 2024.10.03 **KUMAR** 10:29:15 +05'30'

District Project Officer, Integrated development Project, Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-439002-CW-RFQ 16-607

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Prashant M/s APS Constructions

Village Kothi PO Galanag Solan HP

Subject: Construction of Reno Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-439002-CW-RFQ 16 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
16 Top	Top Ki	Reno	Top Ki	Mtr.	8*5*2	1355860/-	120 Days
Ki Ber	Ber	Tank	Ber	Mtr.	8*5*2		
/24-25				Mtr.	8*5*2		
			f 	Mtr.	8*5*2		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by SANJEEV CONTINUED CONTINUED

SANJEEV Digitally signed by SANJEEV KUMAR Date: 2024.10.03 10:28:37 +05'30'

District Project Officer, Integrated development Project, Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-439002-CW-RFQ 17-608

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Shivender Pal Singh Brar S/o Shri Ajit Singh Brar

House No. 161 Brar Niwas Hospital Road Soan HP

Subject: Construction of Reno Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-439002-CW-RFQ 17 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
17	Dangri	Reno	Dangri	Mtr.	8*5*2	1352645/-	120 days
Dangri		Tank		Mtr.	8*5*2		
/24-25				Mtr.	8*5*2		
				Mtr.	8*5*2		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV Digitally signed by SANJEEV KUMAR
Date: 2024.10.03
Integrated development Project,
Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435075-CW-RFQ 18-609

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Gopal Verma R/o village Jhajha

Tehsil Kandaghat District Solan HP

Subject: Construction of Reno Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435075-CW-RFQ 18 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
18 Jhaja	Jhaja	Reno	Jhaja	Mtr.	8*5*2	1190848/-	120 Days
/24-25		Tank		Mtr.	8*5*2	-	
				Mtr.	6*4*2	-	
				Mtr.	6*4*2	-	

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

Date: 2024.10.03
Date: 2024.10.03
Date: 2024.10.03
Integrated development Project,
Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435075-CW-RFQ 20-610

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Sandeep Kumar S/o Shri Ganga Ram

Village Salai PO Pargana Kandagaht Solan HP

Subject: Construction of Reno Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435075-CW-RFQ 20 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
20	Banjani	Reno	Banjani	Mtr.	6*5*2	851114/-	120 Days
Banjani		Tank		Mtr.	6*5*2		
/24-25				Mtr.	6*5*2		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan. Digitally signed by

SANJEEV SANJEEV KUMAR Date: 2024.10.03 KUMAR 10:25:30 +05'30' District Project Officer, Integrated development Project, Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435080-CW-RFQ 21-611

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Abhay Kanwar S/o Shri Prem Singh

Village Balara Tikkri PO Shargaon Sirmour HP

Construction of Reno Tanks for (Secondary Water Infrastructure) at **Subject:** different locations in different Gram Panchayats (APO Unit Kandaghat

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435080-CW-RFQ 21 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name of	Unit	Qty	Amount	Period of
	Name	Work	Site				Completion
21	Dhangeel	Reno	Dhangeel	Ltr.	6*5*2	1402895/-	120 Days
Dhangeel		Tank		Ltr.	6*5*2	-	
/24-25				Ltr.	6*5*2		
				Ltr.	6*5*2	1	

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit Digitally signed by **SANJEEV** receipts in favour of District Project Officer IDP Solan. SANJEÉV KUMAR

KUMAR

Date: 2024.10.03 10:24:56 +05'30'

District Project Officer, Integrated development Project, Solan, Distt. Solan (H.P.)

INTEGRATED DEVELOPMENT PROJECT (IDP)







No.DPO- IN-DPO, SOLAN-435080-CW-RFQ 22-612

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Subhash Sharma S/o Shri Ram

VPO Shoghi Shimla HP

Subject: Construction of Reno Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435080-CW-RFQ 22 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
22	Hinner	Reno	Hinner	Mtr.	8*5*2	1445443/-	120 Days
Hinner		Tank		Mtr.	8*5*2		
/24-25				Mtr.	6*4*2		
				Mtr.	6*4*2		
				Mtr.	6*4*2		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

SANJEEV KUMAR Digitally signed by SANJEEV KUMAR Date: 2024.10.03 10:24:20 +05'30'

District Project Officer, Integrated development Project, Solan,Distt. Solan (H.P.)









No.DPO- IN-DPO, SOLAN-435080-CW-RFQ 23-613

Dated-01/10/2024

From: District Project Officer

Integrated Development Project (IDP)

Solan (HP)

To: Surinder Singh VPO Dharo Ki Dhar Solan HP

Subject: Construction of Reno Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Kandaghat.

Dear Sir,

This is informed you that your Bid/Quotation is response to the Request for Quotation (RFQ) vide this office No. DPO IN-DPO, SOLAN-435080-CW-RFQ 23 dated 27/08/2024 for the following job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	GP	Name of	Name	Unit	Qty	Amount	Period of
	Name	Work	of Site				Completion
23	Nagali	Reno	Nagali	Mtr.	6*4*2	1022202/-	120 Days
Nagali		Tank		Mtr.	6*4*2		
/24-25				Mtr.	6*4*2		
				Mtr.	6*4*2		

The above-mentioned work is hereby awarded to you for the execution as per term & condition specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan.

KUMAR
Date: 2024.10.03
District Project Officer,
Integrated development Project,
Solan, Distr. Solan (H.P.)