



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 435075, 439002-CW-RFQ-24/KGT/668

Dated 01/10/2024

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Gopal Verma R/o village Jhajha
Tehsil Kandaghat District Solan HP

Subject : Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN- 435075, 439002-CW-RFQ-24 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Pump	HDPE Pipe 32/ 50 mm (RMT)	Total Amount	Period of Completion
24/KGT/ Pump/Pipe	IN-DPO, SOLAN-435075-CW-RFQ	Jhaja/Bhajani	5 Hp = 3 No	2000	937292/-	120 Days
	IN-DPO, SOLAN-439002-CW-RFQ	Dangari	3 Hp = 1 No			

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Kandaghat for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 435062, 435088-CW-RFQ-26/DMP/ 666

Dated 01/10/2024

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Virender Pundir S/o Shri Chet Ram
Village Gatlog PO Bhajond
Tehsil Nohra Dhar Sirmour HP

Subject : Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN- 435062, 435088-CW-RFQ-26 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Pump	HDPE Pipe 32/ 50 mm (RMT)	Total Amount	Period of Completion
26/DMP/ Pump/Pipe	IN-DPO, SOLAN-435062-CW-RFQ	Chandi	3 Hp = 1 No	2000	748988/-	120 Days
	IN-DPO, SOLAN-435088-CW-RFQ	Chammo	5 Hp = 1 No			

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN- 435042, 434987-CW-RFQ-30/RMS/667

Dated 01/10/2024

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Ashok Kumar VPO Kofar Kayara,
Sub Tehsil Nohra Dhar Sirmour HP

Subject : Establish a link between Primary Water Storage Structure to Secondary Water Storage Structure with laying of HDPE Pipes and fixing of Pumps in different Gram Panchyats

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN- 435042, 434987-CW-RFQ-30 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Pump	HDPE Pipe 32/ 50 mm (RMT)	Total Amount	Period of Completion
30/RMS/ Pump/Pipe	IN-DPO, SOLAN-435042-CW-RFQ	Manlog kalna and Goela	3 Hp = 3 No	2000	1249572/-	120 Days
	IN-DPO, SOLAN-434987-CW-RFQ	Behari and Ramshehar	3 HP = 3 No	2000		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Ramshehar for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.