



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- [dpoidpsolan@gmail.com](mailto:dpoidpsolan@gmail.com)**

No.DPO-SOLAN- 435099-CW-RFQ-01/DMP/614

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Netar Singh S/o Shri Sher Singh  
Village Dhadhog P.O. Pratha,  
Tehsil and District Solan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435099-CW-RFQ-01 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
1/Neri Kalan/24-25	IN-DPO, SOLAN-435099-CW-RFQ	Nari Kalana	Tank	Ltr	50000	2900672/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV KUMAR** Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:55:30  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435099-CW-RFQ-02/DMP/615

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Mohinder Singh S/o Shri Amar Nath  
Village Chantho PO Pratha  
Tehsil and District Solan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435099-CW-RFQ-02 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
2/Pratha/24-25	IN-DPO, SOLAN-435099- CW-RFQ	Pratha	Tank	Ltr	50000	2898806/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV  
KUMAR**  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:40:03 +05'30'

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435099-CW-RFQ-03/DMP/616

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Mohinder Singh S/o Shri Amar Nath  
Village Chantho PO Pratha  
Tehsil and District Solan HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435099-CW-RFQ-03 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
3/Naryanai/24-25	IN-DPO, SOLAN-435099-CW-RFQ	Naryani	Tank	Ltr	50000	2426565/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV KUMAR**  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:48:40 +05'30'

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 439002-CW-RFQ-04/DMP/617

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond  
Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-439002-CW-RFQ-04 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
4/Kaba Kalan/24-25	IN-DPO, SOLAN- 439002-CW- RFQ	Kaba Kalana	Tank	Ltr	50000	2909630/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV**  
**KUMAR**  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:51:05 +05'30'

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 439002-CW-RFQ-05/DMP/618

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO Bhujond  
Tehsil Nohra District Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-439002-CW-RFQ-05 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
5/Banasar/24-25	IN-DPO, SOLAN- 439002-CW- RFQ	Banasar	Tank	Ltr	50000	2908657/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV** Digitally signed by  
SANJEEV KUMAR  
**KUMAR** Date: 2024.10.03  
10:51:38 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435083-CW-RFQ-06/DMP/619

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO Bhujond  
Tehsil Nohra District Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435083-CW-RFQ-06 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
6/Bugar Kaneta/24-25	IN-DPO, SOLAN-435083-CW-RFQ	Bugar Kaneta	Tank	Ltr	50000	2909109/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV** Digitally signed by  
**KUMAR** SANJEEV KUMAR  
Date: 2024.10.03  
10:54:02 +05'30'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*

*Source Sustainability And Climate Resilient Rain-fed Agriculture*

*Tank Road, Solan-173212*

**email- dpoidpsolan@gmail.com**



No.DPO-SOLAN- 435083-CW-RFQ-07/DMP/620

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO Bhujond  
Tehsil Nohra District Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435083-CW-RFQ-07 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
7/Kotbeja/24-25	IN-DPO, SOLAN- 435083-CW- RFQ	Kotbeja	Tank	Ltr	50000	3383347/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV** Digitally signed by  
**KUMAR** SANJEEV KUMAR  
Date: 2024.10.03  
11:01:44 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435096-CW-RFQ-08/DMP/621

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond  
Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435096-CW-RFQ-08 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
8/PattaNali/24-25	IN-DPO, SOLAN- 435096-CW- RFQ	Patta Nali	Tank	Ltr	50000	2909999/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV  
KUMAR**

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03 10:54:34  
+05'30'

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*

*Source Sustainability And Climate Resilient Rain-fed Agriculture*

*Tank Road, Solan-173212*

**email- dpoidpsolan@gmail.com**



No.DPO-SOLAN- 435096-CW-RFQ-09/DMP/622

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond  
Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435096-CW-RFQ-09 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
9/Jangeshu/24-25	IN-DPO, SOLAN- 435096-CW- RFQ	Jangeshu/ Nahari	Tank	Ltr	50000	3856453/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV**  
**KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:55:16 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435088-CW-RFQ-10/DMP/

Dated

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond  
Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435088-CW-RFQ-10 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
10/Chammo/24-25	IN-DPO, SOLAN-435088-CW-RFQ	Chammo	Tank	Ltr	50000	2909335/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV KUMAR** Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:47:27 +05'30'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Dated:-

Endst.No :-



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435088-CW-RFQ-11/DMP/624

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO Bhujond  
Tehsil Nohra District Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435088-CW-RFQ-11 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
11/Ganol/24-25	IN-DPO, SOLAN- 435088-CW- RFQ	Ganol	Tank	Ltr	50000	2909429/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV** Digitally signed by  
SANJEEV KUMAR  
**KUMAR** Date: 2024.10.03  
10:56:10 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Dist. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435062-CW-RFQ-12/DMP/625

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Ashok Kumar VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435062-CW-RFQ-12 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
12/Chandi/24-25	IN-DPO, SOLAN- 435062-CW- RFQ	Chandi	Tank	Ltr	50000	2902720/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV** Digitally signed by  
**KUMAR** SANJEEV KUMAR  
Date: 2024.10.03  
10:58:26 +05'30'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435062-CW-RFQ-13/DMP/626

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Karanjeet Singh S/o Jivan Singh  
Village Gawahi PO Kuffer Kaira,  
Nohra Dhar Sirmour HP

**Subject :** Construction of RCC Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435062-CW-RFQ-13 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Qty	Total Amount	Period of Completion
13/Badlag/24-25	IN-DPO, SOLAN- 435062-CW- RFQ	Badlag	Tank	Ltr	50000	2909708/-	120 Days
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			Tank	Ltr	50000		
			CC Wrok	cum	60		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV**  
**KUMAR** Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:46:08 +05'30'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435099-CW-RFQ-14/DMP/627

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Mohinder Singh S/o Shri Amar Nath  
Village Chantho PO Pratha  
Tehsil and District Solan HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435099-CW-RFQ-14 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
14/Pratha/24-25	IN-DPO, SOLAN-435099-CW-RFQ	Pratha	Reno of Tank	Mtr	8*5*2	590578	120 Days
			Reno of Tank	Mtr	6*4*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:45:34 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435099-CW-RFQ-15/DMP/628

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Mohinder Singh S/o Shri Amar Nath  
Village Chantho PO Pratha  
Tehsil and District Solan HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435099-CW-RFQ-15 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
15/Naryani/24-25	IN-DPO, SOLAN- 435099-CW- RFQ	Naryani	Reno of Tank	Mtr	7*4*2	832915/-	120 Days
			Reno of Tank	Mtr	7*4*2		
			Reno of Tank	Mtr	7*4*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV**  
**KUMAR**  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:44:59 +05'30'

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435099-CW-RFQ-16/DMP/629

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Natar Singh S/o Shri Sher Singh  
Village Dhadhog P.O. Pratha,  
Tehsil and District Solan HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435099-CW-RFQ-16 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
16/Nari Kalan/24-25	IN-DPO, SOLAN- 435099-CW- RFQ	Nari Kalana	Reno of Tank	Mtr	13*6*2	1205098/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV  
KUMAR**

Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:44:23 +05'30'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 439002-CW-RFQ-17/DMP/630

Dated-01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Netar Singh S/o Shri Sher Singh  
Village Dhadhog P.O. Pratha,  
Tehsil and District Solan HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-439002-CW-RFQ-17 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
17/Kaba Kalan/24-25	IN-DPO, SOLAN-439002-CW-RFQ	Kaba Kalan	Reno of Tank	Mtr	8*5*2	1011362	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:43:52 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Dist. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 439002-CW-RFQ-18/DMP/631

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO Bhujond  
Tehsil Nohra District Sirmour HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-439002-CW-RFQ-18 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
18/Banasar/24-25	IN-DPO, SOLAN-439002-CW-RFQ	Banasar	Reno of Tank	Mtr	8*5*2	1019208/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:43:16 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435083-CW-RFQ-19/DMP/ 632

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO Bhujond  
Tehsil Nohra District Sirmour HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435083-CW-RFQ-19 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
19/Bugar Kaneta/24-25	IN-DPO, SOLAN-435083-CW-RFQ	Bugar Kaneta	Reno of Tank	Mtr	8*5*2	1019604/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV** Digitally signed by  
**KUMAR** SANJEEV KUMAR  
Date: 2024.10.03  
18:41:55 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435083-CW-RFQ-20/DMP/633

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO Bhujond  
Tehsil Nohra District Sirmour HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435083-CW-RFQ-20 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
20/Kotbeja/24-25	IN-DPO, SOLAN- 435083-CW- RFQ	Kotbeja	Reno of Tank	Mtr	8*5*2	1019604/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV** Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:41:24 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435096-CW-RFQ-21/DMP/ 634

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond  
Tehsil Nohra Dhar Sirmour HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435096-CW-RFQ-21 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
21/Patta Nali/24-25	IN-DPO, SOLAN-435096-CW-RFQ	Patta Nali	Reno of Tank	Mtr	8*5*2	1019604/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV KUMAR** Digitally signed by SANJEEV KUMAR  
Date: 2024.10.03 10:42:30 +05'30'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435088-CW-RFQ-22/DMP/ 635

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Virender Pundir S/o Shri Chet Ram  
Village Gatlog PO Bhajond  
Tehsil Nohra Dhar Sirmour HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435088-CW-RFQ-22 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
22/Chammo/24-25	IN-DPO, SOLAN- 435088-CW- RFQ	Chammo	Reno of Tank	Mtr	8*5*2	1019604/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV**  
**KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
District Project Officer  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435088-CW-RFQ-23/DMP/ 636

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Rajesh Kumar S/o Shri Sant Ram  
Village Girga Chinar PO Bhujond  
Tehsil Nohra District Sirmour HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435088-CW-RFQ-23 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
23/Ganol/24-25	IN-DPO, SOLAN-435088-CW-RFQ	Ganol	Reno of Tank	Mtr	8*5*2	1019604/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
11:00:07 +05'30'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.



**H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435062-CW-RFQ-24/DMP/ 637

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Ashok Kumar VPO Kofar Kayara,  
Sub Tehsil Nohra Dhar Sirmour HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435062-CW-RFQ-24 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
24/Chandi/24-25	IN-DPO, SOLAN- 435062-CW- RFQ	Chandi	Reno of Tank	Mtr	8*5*2	1019586/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV  
KUMAR**  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by  
SANJEEV KUMAR  
Date: 2024.10.03  
10:59:34 +05'30'

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*  
**email- dpoidpsolan@gmail.com**

No.DPO-SOLAN- 435062-CW-RFQ-25/DMP/ 638

Dated -01/10/2024

**From:** District Project Officer  
Integrated Development Project (IDP)  
Solan HP

**To :** Karanjeet Singh S/o Jivan Singh  
Village Gawahi PO Kuffer Kaira,  
Nohra Dhar Sirmour HP

**Subject :** Renovation of Tanks for (Secondary Water Infrastructure) at different locations in different Gram Panchayats (APO Unit Dharampur)

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/ IN-DPO, SOLAN-435062-CW-RFQ-25 dated 28.08.2024 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No	Step No.	GP Name	Name of Work	Unit	Size	Total Amount	Period of Completion
25/Badlag/24-25	IN-DPO, SOLAN-435062-CW-RFQ	Badlag	Reno of Tank	Mtr	8*5*2	1019604/-	120 Days
			Reno of Tank	Mtr	8*5*2		
			Reno of Tank	Mtr	8*5*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within 15 days along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Cc: Copy is forwarded to APO Dharampur for information and necessary action. He is directed to inspect the work on spot as per inspection guidelines and ensure if completion within stipulated period.