

REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

((Single-Envelope with Offline Procurement Bidding Process))

PROJECT: INTEGRATED DEVELOPMENT PROJECT, (IDP)

KANGRA AT DHARAMSHALA

Contract title: Maintt. Of Lantana

RFQ No. 1856 STEP Ref. No. IN-DPO- Kangra- 450808, 453271, 453717-CW-RFQ

Date:- 07/10/24

Applicable Procurement Guidelines/Regulations Dated: *APRIL, 2018.*

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, Integrated Development Project, Kangra at Dharamshala, invites quotations offline from eligible bidders for construction of the following works.

Job No.	Brief Description of the Works	Qty	Approximate value of Works (Rs.)	Period of Completion
BN-14/Sect. Str/ 2024-25	C/O RCC Chamber structure & HDPE pipe line (Secondary Scheme) at Multhan from Pattar nallah to landholder near Santosh Kumar , Sh. Halku Ram , Smt. Mansa Devi ward No-2 in GP .Multhan under APO –Bajjnath	600	448500	90 Days
BN-15/Sect. Str/ 2024-25	C/O RCC Chamber structure & HDPE pipe line (Secondary Scheme) at Dharman from Dharman nallah to landholder Tek Chand , Chura Mani & other ward no. 5 in GP .Dharman under APO –Bajjnath	1500	395000	90 Days
BN-16/Sect. Str/ 2024-25	C/O RCC Chamber structure & HDPE pipe line (Secondary Scheme) at Multhan from Spring source to landholder Khalalu Ram , S. Rattan Chand , Raj Umar & other ward no. 2 in GP Multhan under APO –Bajjnath	700	413450	90 Days
BN-17/Sect. Str/ 2024-25	C/O RCC Chamber structure & HDPE pipe line (Secondary Scheme) at Multhan from Spring source to landholder Chingu Ram, Sh. Sohan singh, & other ward no. in GP Multhan under APO –Bajjnath	604	449000	90 Days
BN-18/Sect. Str/ 2024-25	C/O RCC Chamber structure & HDPE pipe line (Secondary Scheme) at Cherna from Cherna Nallah to landholder Gian Chand , Sh. Balak Ram , & other ward no. 3 in GP Swar under APO –Bajjnath	1210	469600	90 Days
BN-19/Sect. Str/ 2024-25	Laying of HDPE Pipe Line from Sangrehar Nalla near Ward No. 3 in GP Multhan under APO Bajjnath	1500	162350	90 Days
BN-20/Sect. Str/ 2024-25	Construction of CC Structure and HDPE Pipe Line from Ner Nalla Village Kuran in GP Multhan under APO Bajjnath	2000	234193	90 Days
BN-21/Sect. Str/ 2024-25	Construction of CC Structure and HDPE Pipe Line from Judhar Nalla near Ward No. 5 Village Judhar in GP Swar under APO Bajjnath	2100	243600	90 Days
BN-22/Sect. Str/ 2024-25	Construction of CC Structure and HDPE Pipe Line from Shalini Nalla to Land Holder Name Sh. Joginder Kumar, Sh. Chet Ram and other land holder in GP Swar under APO Bajjnath	1500	409300	90 Days
BN-23/Sect. Str/ 2024-25	construction of RCC Water Storage Tank at Barah Rihru near Ward No. 1 & 2 in GP Baragan under APO Bajjnath	905	394400	90 Days

BN-24/Sect. Str/ 2024-25	Construction of CC Structure and HDPE Pipe Line from Nalhota Nalla-II near Sh. Surjeet Singh, Rajinder Kumar and Other Land Holder Village Baragran in GP Baragran under APO Baijnath	500	457100	90 Days
BN-25/Sect. Str/ 2024-25	construction of RCC Water Storage Tank at Spotha Ward No. 5 in GP Baragran under APO Baijnath	3200	268400	90 Days
BN-26/Sect. Str/ 2024-25	Construction of CC Structure and HDPE Pipe Line at Nalhota Nalla-I near Sh. Mangat Ram, Sh. Rajinder Kumar and Other Land Holder Village Baragran in GP Baragran under APO Baijnath	2700	313100	90 Days
BN-27/Sect. Str/ 2024-25	construction of RCC Water Storage Tank and HDPE Pipe Line at Hattar (Ruiling) Nalla Ward No. 3 village Ruiling in GP Kothikohar under APO Baijnath	2050	466150	90 Days
BN-28/Sect. Str/ 2024-25	Construction of CC Structure and HDPE Pipe Line at Righty Nalla Village Chelra-di-Mallah in GP Kothikohar under APO Baijnath	3900	434200	90 Days
BN-29/Sect. Str/ 2024-25	construction of RCC Water Storage Tank and HDPE Pipe Line at Khada Goth Village Ruiling ward No. 3 in GP Kothikohar under APO Baijnath	2100	470400	90 Days
BN-30/Sect. Str/ 2024-25	construction of RCC Water Storage Tank and Pipe Line at Multhan near Smt. Mansa Devi , Prem Singh & other land holder ward No. 2 in GP Multhan under APO Baijnath	415	341100	90 Days
BN-1/ PWH&S/ 2024-25	C/o CC Head Wall / Intake (PWH&S) at Magru Nallah near ward No. 5 vill. Sapotha in GP Baragran under APO Baijunath	27.73	351900	90 Days
BN-2/ PWH&S/ 2024-25	C/o CC Head Wall / Intake (PWH&S) at Nahlota Nallah near in GP Baragran under APO Baijunath	30.21	343100	90 Days
BN-1/ FB/ 2024-25	C/o RCC Foot Bridge over Drob Nallah in village swar ward No. 4 in GP Swar under APO Baijunath	1	297885	90 Days
BN-2/ FB/ 2024-25	C/o RCC Foot Bridge over Magru Nallah vill. Sapotha No. 5 in GP Baragran under APO Baijunath	1	327000	90 Days
BN-3/ FB/ 2024-25	C/o RCC Foot Bridge over Sari Nallah near Budhi Singh and other land Ward No. 1 in GP Polling under APO Baijunath	1	427100	
BN-4/ FB/ 2024-25	C/o RCC Foot Bridge over Sari Nallah-II near Lal Singh ,Sansar Singh and other land Ward No. 1 in GP Polling under APO Baijunath	1	451200	

2. This Procurement notice includes the following documents¹ to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this works/purchase. The Procurement notice including the various documents and forms to be filled etc.

- i. Layout Drawings of the works;
- ii. Structural Details;
- iii. Detailed Bill of Quantities, with estimated rates and prices;
- iv. Technical Specifications;
- v. Instructions to Bidders;
- vi. Qualification Information;
- vii. Format for Submission of Quotation;
- viii. Criteria for Evaluation and Award of Contract;
- ix. Relevant Forms; and
- x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.

3. Quotations, both Technical Part and Financial Part shall be submitted offline on 07.10.2024 or before 11.00 A.M. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical & Financial Part' of the Quotations will be opened offline on 21.10.2024 at 12.00 Noon. .

Description: As mentioned in Page No. 1

Date of publication:

Date: 07.10.2024

Sr.	Job No.	Est.	EMD
1	BN-14/Sect. Str/ 2024-25	448500	10000/-
2	BN-15/Sect. Str/ 2024-25	395000	10000/
3	BN-16/Sect. Str/ 2024-25	413450	10000/
4	BN-17/Sect. Str/ 2024-25	449000	10000/
5	BN-18/Sect. Str/ 2024-25	469600	10000/
6	BN-19/Sect. Str/ 2024-25	162350	10000/
7	BN-20/Sect. Str/ 2024-25	234193	10000/
8	BN-21/Sect. Str/ 2024-25	243600	10000/
9	BN-22/Sect. Str/ 2024-25	409300	10000/
10	BN-23/Sect. Str/ 2024-25	394400	10000/
11	BN-24/Sect. Str/ 2024-25	457100	10000/
12	BN-25/Sect. Str/ 2024-25	268400	10000/
13	BN-26/Sect. Str/ 2024-25	313100	10000/
14	BN-27/Sect. Str/ 2024-25	466150	10000/
15	BN-28/Sect. Str/ 2024-25	434200	10000/
16	BN-29/Sect. Str/ 2024-25	470400	10000/
17	BN-30/Sect. Str/ 2024-25	341100	10000/
18	BN-1/ PWH&S/ 2024-25	351900	10000/
19	BN-2/ PWH&S/ 2024-25	343100	10000/
20	BN-1/ FB/ 2024-25	297885	10000/
21	BN-2/ FB/ 2024-25	327000	10000/
22	BN-3/ FB/ 2024-25	427100	10000/
23	BN-4/ FB/ 2024-25	451200	10000/

21.10.2024
Rs. 10000/- (Rs. Ten Thousand only of each job Through FDR/NSC a Nationalized Bank, pledged in favour of DPO IDP KANGRA AT DHARAMSHALA HP. The tender document is non-transferable.

Bid Submission Start Date

07.10.2024

Last Date for Submission of Bid

21.10.2024 at 11:00 AM

Last Date of Physical submission of EMD/ cost of tender & technical bids

21.10.2024 at 11:00 AM


Date of opening of the Technical Bids

21.10.2024 at 12:00 Noon

Date of opening of Financial Bids

21.10.2024 at 2:00 PM

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.
8. The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job or through e-challan to District Project Officer, Integrated Development Project, Kangra at Dharamshala D.D. Code 985 Treasury Code : KNG00 in the revenue Head 0070-60-800-17 Procurement of Tender Fee.


Name: Narender Singh, HPFS
Address: District Project Officer,
Integrated Development Project,
Kangra at Dharamshala. H.P
Telephone No:-01892-223098
E-mail: dpoidpdshala@gmail.com

Endst. No./Quotation/Bid/_____ / Dated, Dharamshala, the/_____

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information please.
2. Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance

3. All APO's under DPO Kangra for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office. Project website www.hpdp.org

Name: Narender Singh, HPFS
Address: District Project Officer,
Integrated Development Project,
Kangra at Dharamshala. H.P