Project

Contract title : RFQ FOR CONSTRUCTION OF VEGETATIVE, DRY STONE

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And (fimate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
Tel & Fax: - 01902-226627 emalil- dpoidpkullu@gmail.com
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REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

DISTRICT PROJECT OFFICER, IDP KULLU

L]

CRATE WIRE & CEMENT CONCRETE CHECK BARRIER, AT
APO IDP UNIT SHAMSHI AND NAGGAR FOR THE YEAR 2024-25,

RFQ No(Step Ref. No.) : 450023, 450026, 455538 & 450028

Date

: 26-10-2024

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018

Government of India has received/has applied for/intends to apply for financing from the World Bank
towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments
under the contract for which this request for quotations is issued. The District Project Officer,
Integrated Development Project Kullu invites quotations offline from eligible registered contractors
having experience of executing the work of similar nature on standard W-5 Proforma (Schedule of
quantity) for execution of the following works as tabulated below as:-.

Sr. Job Brief Description Approximate | Cost of Form- Period of
No  No. of the Works value of W-5 (Non- Completi
Works (Rs.) refundable) on
Step Ref. No. 450023 (Vegetative Check Barrier) '
Construction of Vegetative Check barriar over Khanul 20000 350/- 60 Days
‘ Nallah in GP Jagat Sukh
{ 162/ | Construction of Vegetative Check barriar across 46400
I | NGE | Biaser Nallah in GP Bandrol
? Construction of Vegetative Check barriar across 46700
Kasheri Nallah in GP Pangan
, Step Ref. No. 450026(Dry Stone Check Barrier) =
2 ’[ 163/ | Construction of Dry Stone Check barriar over Khanul 201000 350/- " 60 Days
| NOR | Nallah in GP Jagat Sukh - ]
3 ‘( 164 Construction of Dry Stone Check barriar over 107000 350 - 60 Days
| SMS | Shankargarh Nallah Ward No.1 in GP Jia ?
Step Ref. No. 455538(Crate wire Structure)
4 ]65 ( unslru_clmn of Crate wire Structure over Rota Pani 499000 350/ - 60 Days
NGR O Nallah in GP Pangan S |
5 166/ | Construgtion of Crate Wire Structure over o A50/- 00 Days
SMS 'xhunl(;ﬁunh Nallah Ward No.l in GP Jia 438000 !
Step Ref. No. 450028 (Const. of Cement Concerete Check Barriers
6 167 Construction of Cement Concrete Check barrier over 18500 ‘ 3350 - 00 Days
SMS 1 Khoju Nallah Ward No.l in GP Jia B |
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This Procurement notice includes the following documents' to faci
quotations, criteria for

litate preparation and syp
qualification, evaluation, and for award of contract; and relevant forms

Miss;g

v . to be i of —

by the bidders. Implementing Agency has not issued a separate RFQ document for this Purchase. lﬁi
rocurement notice including the various documents and forms to be filled etc..

1. Layout Drawings of the works;

. Structural Details:

ii. Detailed Bill of Quantities, with estimated rates and prices;

iv. Technical Specifications;

V. Instructions to Bidders;

vi. Qualification Information:

Vil. Format for Submission of Quotation;

viii.  Criteria for Evaluation and Award of Contract;

iX. Relevant Forms; and

X. Draft Contract Agreement format which will be used for finalizing the agreement for this

Contract.

The standard quotation/bid form W-

uotation notice) can be obtained

office hours w.e.f. 26-10-2024 to7-11-2024 upto 3.00 PM
www.hpidp.org_ E-5 hedule o nti through e-Challan to District Project Officer. Integrated
Development Project, Kullu D.D. Code 981 Treasury Code : KLUQQ in the revenue Head 0070-60-800 :
Other Receipt 17: E-

. The original copies (e-Challan) shall be submitted
enclosed with the bids ( non-refunéable) as shown

S(Schedule of quantity) along with instructions to bidders
rocured by the bidders from this office on any working day during the

above. (non-refundable) as shown above,

3. Quotations, both Technical Part and Financial Part shall be submitted offline on 8.11.2024 on or
before 11:00 AM. Any quotation or modifications to quotation received after last date of
quotation submission will not be considered. The *Technical Part’ of the Quotations will be
opened offline on 8.11.2024 at 11:30 AM.

Description | Date
Date of publication
26-10-2024 -
EMD: - ' Rs 10,000/~ (Rupees Ten Thousand only) of
cach Job through demand
draft from a Nationalized Bank., draw nin
favour of District Project Officer. [DP 3
- Kullu_payable at Kullu. The tender
| document is non-transferable.
Bid Submission Start Date 28-10-2024 at 10:00 AM to
Last Date for Submission of Bid 8-11-2024 at 11:00 AM B
Last Date of Physical submission of EMD/ cost 8-11-10-2024 at 11:00 AM
of tender & technical bids I ,
Date of openine of the Technical Bids  8-11-10-2024 at 11:30 AM -
hbﬁujcﬁ(ﬁpﬁwcning of Financial Bids - 8-11-10-2024 after opening of technical bid
\ .
6.

If the implementing agency’s office happens to be closed on the date of upcni_ng of the Quul;mun_s as
specified, the “Technical Part’ of the Quotations will be opened on the next working day at the same time.




The Financial Parts of the Quotations shall rem

X : ain unopened, until the subsequent opening, following the
evaluation of the Technical P

arts of the Quotations.

Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any
delavs which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify

the Implementing agency offline or may visit the office of the implementing agency at the address given
below,

(Purchaser)

Diﬂﬁrs{ Project Officer,

Infggrp [ velvipment Project
Forast Gomplex, T phprur Kullu
Distt. Kullu H.P. I7510/1.

Phone No. Office: 01902-226627



Nallah Ward No.1 in GP Jia

The scope of work is as
prescribed W-5, containing schedule of qu
depending on the geographical conditions/t
the site of works, prior to bidding for said

that may be necessary for preparing the quotation.

above.

The contractor will be responsible for the safety, health and environmental
place or section of the work place for the contract period. He will be responsible for maintair
distance between labor/worker and provide them the required kit including M
will abide by the advisory being issued by the Govt. regarding Nove
The successful bidder will b

Qualification of the bidder

Qualification Information to be provided by the Bidder:
qualification which shall include:-

(a)
(b)

of experience claimed along with the Employers” contact numbers:

Total monetary value of works executed by him for each year of the last 3 years:
List of works (similar to the works described in Para 1) completed satisfactorily
contractor during the last 3 years, enclosing certificates from the respectiv

|
Instructions to Bidders
SECTION - A
Scope of Works
The Distriet Project Officer, Integrated Development Project invites quotations for the
construction of works as detailed in the table given below :-
sr. | Job No. Brief Description Approximate | Period of |
No. of the Works value of Completion
L - - Works (Rs.) ]
— — — —
Construction of Vegetative Check barriar over Khanul Nallah 60 Days
. 70000
in GP Jagat Sukh ]
162NGR C onstruction of Vegetative Check barriar across Biaser Nallah 46400
1 in GP Bandrol
Construction of Vegetative Check barriar across Kasher] 60 Days
. 46700
Nallah in GP Pangan
Step Ref. No. 450026(Dry Stone Check Barrier)
3 : -
2 163NGR Constructnon of Dry Stone Check barriar over Khanul Nallah 201000 60 Days
in GP Jagat Sukh
3 Construction of Dry Stone Check barriar over Shankargarh 60 Days
1SS | Nallah Ward No. I in GP Jia 307000
Step Ref. No. 455538(Crate wire Structure)
4 165NGR Construction of Crate wire Structure over Rota Pani Nallah in 499000 60 Days
GP Pangan
5 166/SMS Constructlop of Crz'ite Wire Structure over Shankargarh Nallah 458000 | 60 Days
Ward No.1 in GP Jia |
Step Ref. No. 450028 (Const. of Cement Concrete Check Barriers
6 1675ms | Construction of Cement Concrete Check barrier over Khoju 382500 | 60 Days

per the schedule of quantity attached / supplied with the
antities. The details of works is tentative. which may vary
errain of the area; and thus bidder(s) is (are) a
work at his own expense, for obtaining all releva

dvised to visit
nt information

aspects at work

ning the Social

asks, Hand gloves etc. and
| Corona Virus Disease (COVID-19)
¢ expected to complete the works by the intended completion date specified

_The bidder shall provide information on his

as a prime

¢ Employers in support



(©) lfepon on his financial standing, along with last 3 years’ financial statements/Profit and Loss
Statements; and

(d) Details of any litigation, during the last 3 years in which the bidder is involved, the parties
concerned, and disputed amount or award in each case_(Give details of both completed and
pending cases).

Ihe bidder shall provide qualification information at the time of submission of quotation form on standard W-
3(Schedule of quantity), which shall include :-

Selt” Attested copy of his/her PAN card.

Self” Autested copy of the Bank Account duly covered under RTGS/NEFT.

Self Attested of GST number

Income Tax. CGST & SGST and other applicable Taxes clearance certificates for the preceding vear must be
attached. failing which the tenders are liable to be rejected

2.2. Qualification Criteria: to qualify for award of the contract the bidder:-

(a) Should have satisfactorily completed as a prime contractor at least or more works of similar
nature. The value of the work/works should not be less than 80% in the last two years;

3. Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation; (b) shall
not have conflict of interest as defined in the Bank’s Procurement Regulations/ Guidelines [select one of the
rwo options]; and (c) should not have been (i) temporarily suspended or debarred by the World Bank Group
in compliance with the Bank’s Anti-Corruption Guidelines and its Sanctions Framework; or (ii) blacklisted
or suspended by Central or any State Government Departments in India.

4. Clarifications & Amendments: If the Employer receives any request for clarification of this RFQ
document, it will update its response together with any amendment to this document, on the notice board
for information of all Bidders. Bidders should check on the notice board, for any amendments to this RFQ
document.

| 5. Quotation_Prices
The quotation shall be for construction of the whole works as described in the Bill of quantities, drawings

and technical specifications. Corrections, if any, in the quotation shall be carried out by editing the
information before offline submission of quotation.

a) All duties, taxes and other levies payable by the contractor under the contract shall be included in
the total price.

b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be
subject to adjustment on any account.

c) The rates should be quoted in Indian Rupees only.

d) All the Tools/Equipments for the execution of work will be arranged by the contractor for which
no extra payment can be claimed

€) That, bidder shall bid /quote for each item of work as described in the schedule of quantities and

correction(s) made in the quoted rates in W-5, it any, shall be made by crossing out, duly attesting
the cutting(s) and neatly re-write the same.

6. Preparation of Quotations

6.1 The bidder is advised to visit the site of works at his own expense and obtain all information that may be
necessary for preparing the quotation. ’

6.2 Each bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters relating
to this quotation -

6.3 The quotation shall comprise two Parts, namely the Technical Part and the Financial Part. Both Parts shall

be submitted offline simultaneously.



10.

10.1

10.2

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part” of the Quotations wil 1,,—

opened oMine on the specitied date and time. B ) . A

(\‘1\ The Emplover \'P:ull examine and confirm that Letter of Ul"“m_i(’" ' [‘m-ancml Part and Priced Bill of
Quantities are in accordance with the requirements specified in the RFQ document. If any of these
documents or information is missing, the offer shall be rejected. .

(b)Y During the evaluation of Financial Parts of Quotation, the substantial responsiveness of. the

Quot;l}iou.\ will be further determined with respect to those RFQ conditions that were not examined

in evaluation of Technical Parts of Quotations. '

That. in case of tie on quoted rates among bidders, work order shall be awarded to the bidder have

sufficient - more experience of similar nature of work.

Ihat the quotation / bid security deposited by the unsuccessful bidder shall be returned / refunded to

them after the evaluation of bids / quotation is over/complete

After completion of the “opening and evaluation’ process, the EMD of all other unsuccessful bidder

shall be returned to them under proper receipt on the Register. Whereas, the EMD of the successful

bidder(s) shall be converted in to ‘Performance Security” or shall be retained by this office until the

required Performance Security as laid down in the following clauses, is deposited by the successful
bidder in the desired manner.

() That, information relating to evaluation of quotations and recommendations for the award of contract

shall not be disclosed to bidders or any other persons not officially concerned with the process until
the award to the successful bidder is announced.

That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of
security/earnest money to the Govt. and disqualification of such bidd
proceedings against the bidder/contractor

Award of contract and Execution of Work

The Employer will award the contract to the bidder who
substantially responsive and who has offered the lowest eva
specified qualification criteria.

ers without prejudice to criminal

se quotation has been determined to be
luated quotation price and who meets the

Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to
cancel the bidding process and reject all quotations at any time prior to the award of contract.
The bidder whose quotation is accepted will be notified of the award of co

ntract by the Emplover prior to
expiration of the quotation validity period.

a. That. the evaluation of bids /quotations is over, the successful bidder(s) whose quot
determined to be substantially responsive and who has offered the lowest evalu
the specified qualification criteria, shall be conveyed the acceptance of his/her

b. That. the bidder whose bid is accepted will be notified for the aw
1o expiry of the quotation validity period.

c. That the successful bidder(s) / contractors shall have to sign
of offer letter. The contractor / bidders shall have

ation(s) have been
ated quoted price and meets
bid by the Emplover .

ard of contract by the Emplover prior

an agreement within 3 days of acceptance
to complete the work within the specified
period in writing and within agreed costs and nothing extri

cost in material, labour ete, in the course ol time,

allowed
1 shall be payable on account of escalation of’

which may be due to unforeseen reasons.
d. That, the successful bidder(s) shall be notitied of aw

performance security as per table below in the sh
Project Officer (IDP) Kullu at the time of signing th

ard of work shall have o deposit required
ape of Dralt/TDR/FDR pledged in favour of District
cagreement.

Value of the contract Amount of the Amount of the

i

] . .
Earnest Money * Performance Security

|

Up to Rs. 5.00 lakh. | Rs.10,000/- Rs. 15,000/
Rs.30,000/-

- Exceeds Rs. 5.00 lakh & up 1o Rs. 10.00 akh | Rs.15.000/-



e ———ee

LExceedS Rs. 10.00 lakh & up to Rs. 20.00 lakh Rs.30.000/- Rs.60.000/-
!;E.\ceeds Rs. 20.00 lakh & up to Rs. 50.00 lakh Rs.60.000/- Rs.2.50.000/-
- Above Rs. 50.00 lakh Rs.5.00.000/- Rs.10.00.000/-

.e. That the bid security of the successful bidder is already with employer and the same may be converted
into performance security.

f. That. The contractor shall have to start the awarded work within the 7 days of award of work 1o
him/them and shall have to complete the same within the stipulated period. And in case. the work is not
started within stipulated period, the award of work is liable to be cancelled and security may be forfeited.

g. That. the Contractor / bidder shall have to execute and complete the work under the supervision and
technical guidance of project staff of the concerned APO. IDP Unit. The work has to be completed
within days of award of work.

h. In case the work is stopped /left in between. because of any re
partial work will be accepted

i. That. for insuring quality and specifications.
officer/officials, it shall be the responsibility 0
desired manner as provided in the schedule of quantity an
authority of the project, by giving intimation in the writing to t
days in advance, for carrying out the mandatory inspections. on ac

gion / circumstances no claim for the

besides carrving out the regular inspections by the project
f the contractor to document the execution of works in the
d also. get the work inspected from competent
he concerned APO or this office at least 3
hieving/during the different stages of

execution of work.

j. That, in case mandatory inspection as laid down vi
conducted/done by the contractor from the APO’s conce
the contractor shall not be eligible to seek the payment of the work done.

k That the Income Tax / GST as applicable will be deducted from the total amount of the coniract
period will be granted and the decision of

de condition (10.2-i.) above. has not been got
med or other authorized officials of the project.

WOTh.

L. That. under normal circumstance, no extension in working
the Employer in this regard shall be final.

m. Since the work is seasonal/time bound nature and If the contractor fails to
stipulated time and delays the execution work bevond stipulated period. 2 penalpy  liquidated damages
@0.05% per day. of the total bid/quoted amount. will be imposed for such delay and will be deducted
from the payment of the contractor. However. in case delay in completion of allotted work exceeds
days, Employer shall be authorized to penalize the contractor up to 10% of the total cost of the allowt
work. In case. the amount of recovery exceeds the dues of the bidder. we shall have the nght 10 effectt
ng outstanding amount from the contractor by way of recoveny of Revenu

complete the work within

)

~ 1 11

A P R ¢
AeEg

4]

recovery of the remaini

arrears or through other available means as per law of the land.

n. That. the employer shall be authorized to cancel the award of work and forfeit the pertormance

security to the Govt. under following circumstances:-

i) That, the contractor fails to start the work within stipulated period.

ii) That, undue delay is being caused in execution of the awarded work due 10 slow pace or work.

iii) That. the contractor abandon the work at any stage.

o. That. If the contractor delays the start of work beyond the stipulated period or abandons the work in
ill not be able 0

between or project is convinced that due to undue slow pace of work. contractor will n be at

complete the work within a stipulated period. the project staff will take over the exacution of this work
and complete the remaining work at the risk and cost of the contractor.

p. That. no advance payment will be made to the bidder/contractor and payment shall be made only for
the work executed of different stages by the contractor as per the detail bill prepared after tn-:gs.;rs;nezt:
of the work done by the authorized official of the project on spot and on fultillment ot all other terms and

Tefaction

conditions of the quotation notice/award of work and its execution/completion to the sausfaction o e

project.



=
. ) charges as applicable from time i
q. The contractor/bidder shall bear /pay all the applicable taxes and other charg

ome art of work or whole work mentioned in tender
r. Tendering authority reserve the right to execute any part 0
and the contractor shall not have any right to object to it.

s. No advance payment will be made to the contractor. H : i
d 20% amount shall be paid after succe

owever. Contractor shall be paid 80% of the

ful completion of the
work done amount on running bills an

awarded work . . f
ad to forfeiture o
t. That submission of false information(s) and/or document(s) shall automatically le

i i i ithout prejudice to
security ‘earnest money to the Govt. and cancellation of contract of such bidder without prej

criminal proceedings against the bidder/contractor

1. Performance Security ) . e .
Within 5 days of receiving letter of acceptance, the successful bidder shall deliver to the District Project

Officer, IDP Kullu the performance security (either a or a bank draft in favour of the Employer) for a?n
amount equivalent of as per clause 10.2 d of the contract price. The Performance Security shall be valid
till the expiry of the period of maintenance of the work, specified in Clause 12.Failure of the successful
Bidder to furnish performance security andto sign the agreement within the period stipulated shall
constitute sufficient grounds for annulment of award and debarring the bidder from participation in
bidding for works by the Employer for a period of one year,in which case the Employer may make the
award to the next lowest evaluated bidder or seek quotations afresh.
12, Period of Maintenance:
The “Period of Maintenance™ for the work is six months from the date of taking over possession or one
full monsoon season whichever occurs later. During the period of maintenance, the contractor will be
responsible for rectifying any defects in construction free of cost to the Employer. Or The contractor will
be responsible for rectifying any defects noticed free of cost, within 20 days of the date of intimation of
such defect by us. Any defects can be pointed after completion of 1% rainy season (upto 15" September)
or six months from the date of completion of work whichever is later
13. Supply of all construction materials including cement and steel as per the specifications (ISI certification
marked goods wherever available) shall be the responsibility of the contractor.
14. Miscellaneous:
a. The contractor / bidder will pay the minimum wages to the laborers and shall be bound to abide
by/comply all other provisions of the labor laws, applicable in this regard and as may be notified by the
GOI/GHP from time to time. .
b. The contractor/bidder shall give first preference to the local labor of the concerned G.Ps.
c. Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to
cancel the bidding process and reject all quotations at any time prior to the award of contract without
assigning any reasons.

d. In case of any dispule, the -Grievances and redressal committee for contractor's work will be the final

authority to decide the matter and the decision will be binding on both the parties.

e. All legal disputes, if any. arising out of this Bid Notice for purchase/procurement of Works, will be
settled within the jurisdiction of the Judicial Court(s) at Kullu

f. The contractor shall be responsible for any loss or damage caused directly or indirectly, to the property
of the project, and shall be bound to pay for such loss/damage.

g. In case of breach of any condition of the Tender Notice for which no specific provisions have been
made in this notice. a penalty not exceeding Rs.5000/- may be imposed for every such breach. However
before im-posing such penalty. the Contractor will be given an opportunity for explaining his position.
The decision of the undersigned in this regard will be final and thereatter, no correspondence objection
will entertained. '



h. The forfeiture of performance sce [ e

. ll‘ll_'L of performance security for breach of “Terms and conditions’, or non completion or not
starting excc " , ©owithin st . D .

2 £ LX.LLU“OH of allotted work within stipulated period, shall not prejudice any other just and proper
action against the Contractor.

15. Environmental and Social Guidelines :

[

9.

10.

13.
14.

16.

. When construction activities require movet

To address immediate soil crosion risk arising from construction, soil conservation measures

(embankments, retaining structures, ete.) around the planned area will need to be conducted.
Plastic waste should not be burned.

Construction waste should be disposed properly, away from the site, or ata collection centre. Construction
waste may also be re-purposed.

While conducting construction work on drainage lines, ston
and will be sourced from appropriate places.

Original stream/ channel beds should not be disturbed.
While renovating bauris or wells, proper care will need to be taken to ensure ori
not disturbed.

Fencing of water impounding structures clo
While constructing primary water harvestin
animals to easily access water will need 10 be
In perennial streams with fish or other aqu

treatment structures include measures 0 allow free movement of aquatic life.
o factor in natural hazards and extreme weather events (flash

Structures being puilt under 1DP will need t
floods, etc.).

es shall not be removed from water channels,

ginal sources of water are

se to habitation is mandatory-

g structures, stairs, ramps, or any other feasible measures for

provided.
atic species, care should be taken 10 ensure drainage line

nent of heavy vehicles and equipment, proper work safety

measures for workers and people of the community should be followed — appropriate signs (falling rocks.
construction ahead, etc.), personal safety equipment for workers (hard hats, etc.) should be provided.

Use of child (the Child Labour Act, 1986 identifies the child as an individual that has not completed 14
years if age)s bonded, and forced labour is prohibitcd. However, the age of employment for the project is

18 years, and if any contractor employs a person under the age of 18 years, the contract will be terminated.

Contractors are expected to promote the use of local labour.
It is the duty of the contractor to pay equal remuneration to men

similar naturc.

and women for same work or work of a

. To avoid work related accidents and injuries, the contractor will:

Periodically train working staff on workplace safety-

a.

b. Provide protective masks, helmets, overalls and safety shoes, and safety goggles. as appropriate.

¢ Provide workers in high noise areas with earplugs or equipment to prevent auditory damage.

d. Ensure availability of a first aid box.

¢ Provide employees with access to toilets and potable water.

{ properly dispos¢ of solid waste that is not being repurposed, at designated permi(tcd sites
allocated by local authorities and cleaning funds and attach the receipt of waste from the relevant
Jandfill authority.

g, Carry out all procedures 10 prevent leakage of gencrator oil into the site.

h. Lnsure that the head of the well is covered tightly.
i, Provide secondary tank for oil and grease 10 avoid spills.
j. Provide ongoing health and safety supervision of worksites through us¢ of relevant personnel.
Further to enforcing the compliance of environmental management, contractors will be responsible and
liable for safety of site equipment, labourers and daily workers attending to the construction site, and

safety of citizens for cach work site, as mandatory measures.

1t is mandatory for contractors to undergo training on labour management, applicable leoal frameworks

while handling labourers, and environmental and social safeguards.



ris, kuhals, etc.) are he;
18 In case traditional water harvesting structures (traditional community tanks, khat ) are hems_

renovated rejuvenated, or construction is taking place at or near sites of cultural significance (temples, site
of religious significance, et ) following activities need to he conducted:

a \'nntr.ilch\r\ must undergo mandatory training on how o deal with sites that haw‘: cultural
significance and ensure there is supervision from their side for the management nhuc}? s‘nes.

b Alltraditonal sites or physical cultural resources (PCR) are to be restored to their ()I'Iglnélll shape
after constructions (before picture are required to be taken to ensure that the site is not disturbed
atter the intervention),

¢ Identification of most appropriate time to undertake construction to minimise disturbance. e.g.
avoid any special prayers / festivals for constructing in the vicinity of the PCR or on its access
route

d. Avoid keep power backup systems such as generators near the PCR.

Identity appropriate sits for waste storage and disposal of any waste generated by construction/
renovation/ rejuvenation,
. Idenuty appropriate sites for material storage
19, Contractors are also required to be cognizant of any chance finds. The following chance find procedures
are to be followed in case any artefacts or sites of cultural heritage are discovered by chance while
undertaking excavation during construction activities. The steps in case of chance finds to be followed are:
a. Immediately intimate project staff, who will begin the necessary chain of communication.
b. Stop all work and cordon off area and do not allow anybody access to the area, unless cleared by
the District Magistrate or Commissioner as the case might be and the Archaeological Department.

4]

Read over and accepted

Name of Bidder : Signature of Bidder

(Purchaser)

Dlstﬁlﬂm J@ﬂ%ﬁﬂ

Integrated Developme & Kullu
Endst.No No. ID®/A-L-6/Civil/RFQ/2024-25/ [ S°TF==[2 _; Dated, Kullu the/ % [/%/9c7 %

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action  please.
2. APO IDP unit Shamshi & Banjar favour of information and further n/action.

3. Chairman, tender opening committee for favour of information and necessary action as  per bid
condition of in true spirit and compliance.

4. LT, Section Incharge for favour of information and n/action. He is directed to upload the  same on
Project Web site for wide publicity.

5. Notice Board for vide publicity.

nmq"l, I’rh\&a\)mwmnr
Inlcm,u(od I)M ¢lopment l'rq.\x Kullu.
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