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i : (Two-Envelope Procurement Bidding Process)
Integrated Development Project (IDP) For Source Sustainability and Climate Resilient Rain-fed Agriculture

RFQNo: |9 Y dated | F-12-2024
Applicable Procurement Guidelines/Regulations Date: April 2018
Goyernment of India has received/has applied for/intends to apply for financing from the World Bank towards the cost
of the INTEGRATED DEVELOPMENT PROJECT (IDP) :For Source Sustainability and Climate:Resilient Rain-fed
-Agriculture Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which
this request for quotations is issued. The District Project Officer (Integrated Dev. Project) Sirmour at Nahan invites quotations

electronically from cligible bidders for construction of the following works.

STEP REF NO: IN-DPO, NAHAN-457318 & 446948 -CW-RFQ
Job No. Name of work and GP Estimated | EMD Period of
i cost (Rs.) Completion
:N-124 /Sec-Str /24-25 | Construction of Secondary Structure at Tin Khunti vill. Khena in~ | 4,90,900/- 10000/- 60 Days
G.P. Barog Baneri
N-125/Sec-Str /24-25 | Construction of Secondary Structure at Vill. Padha in G.P.Naina | 4,52,900/- 9500/- 60 Days
. Tikker
N-126/Sec-Str /24-25 | Construction of Secondary Structure at Bhumiya aam at Vill 4,90,900/- 10000/~ 60 Days
Bakhan in G.P. Barog Baneri
N-127/Sec-$tr /24-25 | Construction of Secondary Structure at allu wala Bagda in G.P. 4,47,100/- 9500/- 60 Days
i Madhana i
N-128/Sec-Str /24-25 | Construction of Secondary Structure at Bangar ki Bagdi in G.P. + | 4,90,900/- 10000/- 60 Days
Sadhnaghat i
N-129/Sec-Str /24-25 | Construction of Secondary Structure at Nadab Khojar in G.P. 4,91,000/- 10000/- 60 Days
Naina Tikker ’
N-130/Sec-Str /24-25 | Construction of Secondary Structure at Bhagodi Ka Bagda in 4,92,300/- 10000/- 60 Days
G.P.Naina Tikker
N-131/Sec-Str /24-25 Construction of Secondary Structure at Amla Pani (Palgani) in 4,99,300/- 10000/- 60 Days
; G.P. Thana Kasoga
N-132/Sec-Str /24-25 | Construction of Secondary Structure at Aam Pani (Palgani) in i | 4,96,500/- 10000/- 60 Days
G.P. Thana Kasoga '
N-133/Sec-Str/24-25 | Construction of Secondary Structure at Puran Ki Bagdi in GP 4,42,600/- 10000/- 60 Days
) Thana Kasoga
N-134/Sec-Str/24-25 | Construction of Secondary Structure at Turli ser in GP Thana 4,93,700/-/- 9000/- 60 Days
Kasoga
N-135/RRWHS /24- | Construction of Roof rain water harvesting Structure in Vill 2,94,600/- 6000/- 60 Days
25 : Kasoga in G.P.Thana kasoga ;
,N-136 /RRWHS /24- | Construction of Roof rain water harvesting Structure in Vill 3,00,600/- 6500/- 60 Days
25 ' Thod in G.P.Birla '
N-137 /RRWHS /24- Construction of Roof rain water harvesting Structure in Vill 3,51,200/- 7500/- 60 Days
25 Saha in G.P.Madhana
N-138 /RRWHS /24- | Construction of Roof rain water harvesting Structure in Vill. 3,48,900/- 7000/- 60 Days
25 Devi Ka Bagh in G.P. Ambwala Sainwala
P-110/Sec-Str /24-25 | Construction of Secondary Structure at Jadge ki ser GP Kanti 4,80,200/- 10000/- 60 Days
| Mashwa
P-111/Sec-Str /24-25 | Const. of Secondary Structure at Vill. Kanti (Land of Sunder 4,76,100/- 9500/- 60 Days
¢ Singh) in GP Kanti Mashwa .
P-112/Sec-Str/24-25 | Construction of Secondary Structure at Vill. Kaloi in Kanti 4,99,700/- 10000/- 60 Days
Mashwa
P-113/Sec-Str/24-25 | Construction of Secondary Structure at Vill. Khel in GP Kanti 4,99,700/- 10000/- 60 Days
Mashwa :
P-114/Sec-Str /24-25 | Construction of Secondary Structure Kronda in GP Baneth 4,91,900/- 10000/- 60 Days
] Haldwadi
’P-I 15/Sec-Str /24-25 | Construction of Secondary Structure in Vill. Haldwadi in G.P 4,57,300/- 9500/ 60 Days
Bhaneth Haldwadi -
P-116/Sec-Str/24-25 Construction of Secondary Structure in Vill. Daduwa in GP 4,87,800/- 10000/- 60 Days
Chhichheti ; 3 J
2, The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice) can be

obtained/ procured by the bidders from o/o the concerned APO Nahan on any working day during the office hours w.e.f,17-12-

2024 to 30-12-2024 by 03.00 PM through E- Challan Go HP payable un
of tender feé (non refundable) in DDO SMR 00-977 District Project Offic
shown in para 4 below.
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r Head 0070-60-800-17Other Receipts, Procurement
r Nahan. (non-refundable) as cost of tender form as



3 This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria

for qualification, evaluation, and for award of contract and relevant forms to be filled by the bidders. Implementing Agency has
not issued a separate RFQ document for this purchase.

i. Layout Drawings of the works.
il Structural Details;
iti. Detailed Bill of Quantities, with estimated rates and prices;
iv. Technical Specifications;
V. Instructions to Bidders;
i, Qualification Information;
Vil Format for Submission of Quotation;
viil. Criteria for Evaluation and Award of Contract;
ix. Relevant Forms; and
X. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.
4. Quotations, both Technical Part and Financial Part shall be submitted in the office DPO (IDP) Sirmaur at Nahan on or

before as detail below.

Description Datc

Cost of tender form Pay the Non refundable tender form fee Rs.300 (three hundred) only up to
5 lac and 500/- (Five hun(lrcd|) up to 7.5 Lac, Rs 1000 (One Thousand ) up
1o 10 lac and Rs. 2000/-up to 20 lac through E-Challan Go HP payable
under Head 0070-60-800-170ther Receipts E-Procurement of tender fee
(non refundable) in DDO SMR 00-977 District Project Officer Nahan

Last Date for collecting the quotation form “30™ December 2024, 15:00 hours

Last Date of Physical submission of technical bids | 31% December,2024, 11:00 hours

& financial bid

Date of opening of the Technical Bids 31* December,2024, 11:30 hours

Date of opening of Financial Bids Will be opened afler finalization of technical scrutiny.

5. If the implementing agency’s office happens to be closed on the date of opening of the Quotations as specified,
the Quotations will be opened on the next working day at the same time.

6. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays
due to system failure beyond its control. A Bidder requiring any clarification of the RFQ document can clarify from
the office of the implementing agency at the address given below or from the office of APO Nahan.

7. The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice)
can be obtained/ procured by the bidders from the office of APO Nahan on any working day during the office
hours w.e.f.17-12-2024 to 30-12-2024 by 03.00 PM through E- Challan Go HP payable under Head 0070-60-800-
170ther Receipts E-Procurement of tender fee (non refundable) in DDO SMR 00-974 District Project Officer Nahan
payment(non-refundable) as cost of tender form as shown above in para 4.

x (Sanm(:marDhiman) HPFS
District Project Officer,
Integrated Development Project,
Sirmaur at Nahan (H.P.) 173001
Phone : 01702-292813
dponhn@gmail.com

, www.hpidp.org

! - Endst. No. \qgfsr;? Dated Nahan the \:" :--‘D—N'D'DQ}'\
Copy forwarded to '

1. Tender opening committee O/o/the DPO Nahan for information and necessary action
2. Notice board

3. Project website www.hpidp.org.

District Project Officer,
Integrated Development Project,
Sirmaur at Nahan (H.P.) 173001
Phone : 01702-292813

dponhn@gmail.com
wwiw.hpidp.org
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