

H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

Source Sustainability And Climate Resilient Rain-fed Agriculture Una District Una, H.P.

Corrigendum

This office had floated the RFQ for the providing and Laying of Pipelines Step Ref No IN-DPO, UNA-449853-CW-RFQ wrt Job No W/Irrigation Scheme/Thk/126/2024-25 to Job No W/Irrigation Scheme/Thk/148/2024-25 vide this office endst No 1685-96 dated 12.12.2024, Construction of Cement Concrete Check Barriers Step Ref No IN-DPO, UNA-450375-CW-RFQ w.r.t Job No W/CC Check Barrier/Thk/149/2024-25 to Job No W/CC Check Barrier/Thk/161/2024-25 vide this office endst No 1696-1711 dated 12.12.2024, Construction of Roof Rain Water Harvesting Structures Step Ref No IN-DPO, UNA-449854-CW-RFQ wrt Job No W/RRWHS/Thk/162/2024-25 to Job No W/RRWHS/Una/184/2024-25 vide this office endst No 1712-1723 dated 12.12.2024, Construction of Water Tanks Step Ref No IN-DPO, UNA-450359-CW-RFQ wrt Job No W/Water Tank/Thk/185/2024-25 to Job No W/Water Tank/Thk/191/2024-25 vide this office endst No 1724-34 dated 12.12.2024 and Construction of Crate Wire Structures Step Ref No IN-DPO, UNA-437534-CW-RFQ wrt Job No W/CWS/192/2024-25 to Job No W/CWS/194/2024-25 vide this office endst No 1735-45 dated (Total 69 No of Works) under APO IDP Una and Thanakalan under the 12.12.2024 Jurisdiction of DPO IDP Una in which the interested contractors/applicants had to apply the applications for obtaining the W-5 Forms/ tender forms depicted wrongly on dated 26.12.2024 instead of 12.12.2024 to 26.12.2024 and the same W-5 Forms/ tender forms were to be issued. on dated 27 & 28.12.2024.

Now due to administrative reasons the date for issuing the tender form is hereby extended up to 07.01.2025 up to 05:00 PM. Interested bidders can obtains the W-5 Forms/ tender Forms from the office of APO Una and APO Thanakalan w.e.f. 24.12.2024 to 07.01.2025 up to 05:00 PM and the same bid documents shall be submitted by the contractors in the office of DPO, IDP, Una on 08.01.2025 up to 11:00 AM. The same tenders shall be opened by the committee designated for the purpose on 08.01.2025 at 11:30 AM. Interested Contractors are advised to check the official website for procurement i.e. hpidp.org and act accordingly. Other term and conditions will remain unchanged.

District Project Officer,

Integrated Development Project, Una

Ph: 01975-292077

Email ID: dpoidpuna@gmail.com

/Dated, Una

Endst No. 1889-93

Copy is forwarded to:

- Pr. CCF-cum-Chief Project Director, IDP, Solan.
- All APOs of this division.
- Notice Board for wide publicity.
- Official Website of HPIDP i.e. hpidp.org for wide publicity

District Project Officer,

Integrated Development Project, Una