A
REQUEST FOR QUOTATIONS oy~ol~ 2628

(Two-Envelope Procurement Bidding Process)

Integrated Development Project (IDP) For Source Sustainability and Climate Resilient Rain-feq Agriculture

RFQNo: 2 > > 2 dated -

STEP REF NO: IN-DPO, NAHAN-457315-CW-RFQ

Job No. Name of work and GP Estimated | EMD Period of
cost (Rs.) Completion
R-68 /sec. str./24-25 | Construction of secondary Structure atVill, Khiladhar in 494700/- | 10000 45 Days ~
. . G.P.Dewna.
R-69 /sec. str./24-25 | Construction of secondary Structure atVill. batiudi in 496100/~ | 10000 45 Days
G.P.NohraDhar
R-70 /sec. str./24:25 Construction of secondary Structure atVill. Bhuira in 490600/- | 10000 45 Days
G.P.Bhuira.
R-71 /sec. str./24-25 | Construction of secondary Structure atVill. Ulana in 496100/ | 10000 45 Days
G.P.NohraDhar
R-72 /sec. str./24-25 | Construction of secondary Structure atVill. Talia in 494700/ | 10000 45 Days
G.P.Bohal Talia
[ R-73 /sec. str./24-25 | Construction of secondary Structure atVill. Baag in 498900/- | 10000 45 Days
G.P.Chokkar
R-74 /sec. str./24-25 | Construction of secondary Structure atVill. Shakala in 498900/- | 10000 45 Days
G.P.Bharari
R-75 /sec. str./24-25 | Construction of secondary Structure atVill. 497500/~ | 10000 45 Days
BaktaBhandra in G.P.Bharari
R-76 /sec. str./24-25 | Construction of secondary Structure atVill. Shiroe 498900/-" | 10000 45 Days
(NichlaGatta in G.P.Sangna
R-77 /sec. str./24-25 | Construction of secondary Structure atVill. Dharla 496100/- | 10000 45 Days
Rampur in G.P.LanaCheta ,
-R-78 /sec. str./24-25 | Construction of secondary Structure at Vill.Taali in 496100/- | 10000 45 Days
G.P.BhtaliManal
R-79 /sec. str./24-25 | Construction of secondary Structure at Vill.Bhutali in 494700/- | 10000 45 Days
G.P.BhtaliManal
R-80 /sec. str./24-25 Construction of secondary Structure at Vill.Badwa in 497500/- | 10000 45 Days
G.P.Gehal )
R-81 /sec. str./24-25 | Construction of secondary Structure at Vill.Ser in 496100/~ | 10000 45 Days i
= G.P.SerTandula
R-82 /sec. stf./24-25 Construction of secondary Structure at Vill. Mujag in 496100/- | 10000 45 Days
G.P.SerTandula
2. The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation

notice) can be obtained/ procured by the bidders from o/o the concerned APORajgarh on any working day during
the office hours w.e.f. 4-01-2025 to 17-01-2025 by 03.00 PM through E- Challan Go HP payable under Head 0070-
60-800-170ther Receipts, Procurement of tender fee (non refundable) in DDO SMR 00-977 District Project Officer

Nahan. (non-refundable) as cost of tender form as showninpara 4 below.

3. This Procurement notice includes the following documents to facilitate preparation and submission.of quotations,
criteria for qualification, evaluation, and for award of contract and relevant forms to be filled by the bidders.

Implementing Agency has not issued a separate RFQ document for this purchase.

i. Layout Drawings of the works.
ii. Structural Details; .
iii. ‘Detailed Bill of Quantities, with estimated rates and prices;
iv. Technical Specifications;
V. Instructions to Bidders;
vi. . Qualification Information;
vii. Format for Submission of Quotation;

vili.  Criteria for Evaluation and Award of Contract;



4.

Nahan on or before as detail below.

Quotations, both Technical Part

Description

Draft Contract Agreement format which will be used for finalizing the agreement for this Contract

and Financial Part shall be submitted in the office DPO (IDP) Sirmaur at

Cost of tender form

Date

-n

Pay the Non refundable tender fo

fifty ) only through E-Challan Go HP payable under Head 0070-60-

§00-1 70ther Receipts E-Procurement of tender fee (non refundable)
in DDO SMR 00-977 District Project Officer Nahan

rm fee Rs.350 (three hundred and

Last Date, for collecting the quotation form

17" January 2025, 15:00 hours

Last Date of Physical submission of technical
bids& financial bid

18" January,2025, 11:00 hours

Date of opening of the Technical Bids

18" January,2025, 11:30 hours

Date of opening of Financial Bids

Will be opened after finalization of technical scrutiny.

5. 1If t}}e implementing agency’s office happens to be closed on the date of opening of the Quotations as specified, t the -
Quotations will be opened on the next working day at the same time.

6. Other details can be seén in the RFQ document. The implementing agency shall not be held liable for any delays due to

system failure beyond its control. A Bidder requiring any clarification of the RFQ document can clarify from the office
of the implementing agency at the address given below or from the office of APO Rajgarh.

7. The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice)
can be obtained/ procured by the bidders from the office of APORajgarhon any working day during the office
hours w.e.f.04-01-2025 to 17-01-2025 by 03.00 PM through E-Challan Go HP payable under Head 0070-60-800-
170ther Receipts E-Procurement of tender fee (non refundable) in DDO SMR 00-977 District Project Officer
Nahanpayment(non-refundable) as cost of tender form as shown above in para 4. \-

2323337

Endst. No.

Copy forwarded to

T N

(Sanmmman) HPFS
District Project Officer,
Integrated Development Project,
Sirmaur at Nahan (H.P.) 173001
Phone : 01702-292813
dponhn@gmail.com
www.hpidp.org

Dated Nahanthe o

Pr.C.C.F. cum CPD IDP Solan for information pl. - -
Tender opening committee O/o/the DPO Nahan for information and necessary action

All Apo’s for information, n/a and vide publicity.

Notice board -
Project website www.hpidp.org.

/ .
Distkamje%fﬁcer,

Integrated Development Project,
Sirmaur at Nahan (H.P.) 173001
Phone : 01702-292813

dponhn@gmail.com
www.hpidp.org




