



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1131

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Sourabh Pathania S/o Sh. Ram Chand Pathania
VPO Bassi Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for **Job No-1/HMR/2024-25/Construction of Roof Rain Water Harvesting Structure community at vill. Manoh GP Karohta C-I under APO Hamirpur during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 886 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Hamirpur**.

Jangit
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.) */c*

Endst No 1132 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangit
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.) */c*

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1133

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Touni Devi Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-2/HMR/2024-25/Construction of Roof Rain Water Harvesting Structure community at vill. Manoh GP Karohta C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 888 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Sanjay
27.8.24
o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1133A dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Sanjay
27.8.24
o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1133

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Sourabh Pathania S/o Sh. Ram Chand Pathania
VPO Bassi Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-3/HMR/2024-25/Construction of Roof Rain Water Harvesting Structure community at vill. Jaad GP Karohta C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 890 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Sourabh Pathania
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1134A dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Sourabh Pathania
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Sourabh Pathania



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1135

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Touni Devi
Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-4/HMR/2024-25/-Construction of Roof Rain Water Harvesting Structure community at vill. Jaad GP Karohta C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 892 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangrety 27.8.24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1136 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangrety 27.8.24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1137

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:


Sh. Sourabh Pathania S/o Sh. Ram Chand Pathania
VPO Bassi Teh. Bhoranj Distt. Hamirpur (H.P.)

**Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO
Hamirpur C-I for the Year 2024-25.**

Sir,

Rates quoted by you for Job No-5/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Kharigan GP Paplah C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 894 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.


27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1138 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.


27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1140

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Touni Devi
Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-6/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Kot Chamanda GP Paplah C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 896 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangra 27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1140 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangra 27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Jangra



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1141

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP


To: Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-7/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Paplah GP Paplah C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 898 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1142 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1287

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Ajay Kumar S/o Jeet Ram Village Baileg
Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - **Work Order for Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.**

Sir,

Rates quoted by you for Job No-8/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Sulgahan GP Jahu C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 900 dated 14/08/2024 Necessary agreement has been signed by you on dated 27/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Janguts
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1288 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Janguts
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

o



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1144

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-9/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Manvi GP Manvi C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 902 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1145 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1289

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:
Sh. Ajay Kumar S/o Jeet Ram Village Baileg
Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - **Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.**

Sir,

Rates quoted by you for **Job No-10/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Manvi GP Manvi C-I under APO Hamirpur during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 904 dated 14/08/2024 Necessary agreement has been signed by you on dated 27/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Hamirpur**.

Sanjey
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

c/c

Endst No 1290 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Sanjey
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

c/c

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1146

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

**Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO
Hamirpur C-I for the Year 2024-25.**

Sir,

Rates quoted by you for Job No-11/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Gumarwin GP Manvi C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 906 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangret 27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1147 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangret 27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

J



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1148

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian Teh. Bhoranj
Distt. Hamirpur (H.P)

Subject: -

Work Order for C/o Roof Rain Water Harvesting Structure under APO
Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-12/HMR/2024-25 Construction of Roof
Rain Water Harvesting Structure community at vill. Jamli GP Mundkhar C-I under APO
Hamirpur during 2024-25 have been found lowest as compared to others and accepted
accordingly vide letter No 908 dated 14/08/2024 Necessary agreement has been signed by you
on dated 24/08/2024

In view of above, you are requested to start and complete the work as
per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the
consultation of APO Hamirpur.

Jangrety 27.8.24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1149 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and
necessary action. He is directed to inspect the work from time to time.

Jangrety 27.8.24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1291

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:
Sh. Daljeet Singh S/o Sh. Karam Chand
VPO jijwin Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - **Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.**

Sir.

Rates quoted by you for Job No-13/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Jamli GP Mundkhar C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 910 dated 14/08/2024 Necessary agreement has been signed by you on dated 27/08/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Daljeet
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1292 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Daljeet
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1293

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daljeet Singh S/o Sh. Karam Chand
VPO Jijwin Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for **Job No-14 /HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Mundkhar Ganda GP Mundkhar C-I under APO Hamirpur during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 912 dated 14/08/2024 Necessary agreement has been signed by you on dated 27/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Hamirpur**.

Daljeet Singh
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1294 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Daljeet Singh
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1150

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Teh. Nagorta Gazian Teh. Bhoranj
Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-15/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill.Bhalwani GP Bhalwani C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 914 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1151 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1152

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Surinder Kumar S/o Sh. Ram Sharan,
VPO Behdala Tehsil & Distt Una (H.P)

Subject: - **Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.**

Sir,

Rates quoted by you for Job No-16/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Bhour GP Bhalwani C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 916 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

[Signature]
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1153 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

[Signature]
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1154

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-17/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill.Bhour GP Bhalwani C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 918 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1155 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1158

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Surinder Kumar S/o Sh. Ram Sharan,
VPO Behdala Tehsil & Distt Una (H.P)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,

Rates quoted by you for Job No-18/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Samkari GP Bhalwani C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 920 dated 14/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1159 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1331

Dated: 29/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Suresh Kumar S/o Narainu Ram
VPO Loharli Tehsil Barsar Distt Hamirpur (H.P)

Subject: - Work Order for C/o Roof Rain Water Harvesting Structure under APO Hamirpur C-I for the Year 2024-25.

Sir,


Rates quoted by you for Job No-19/HMR/2024-25 Construction of Roof Rain Water Harvesting Structure community at vill. Kakrol/Garsar GP Garsar C-I under APO Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 922 dated 14/08/2024 Necessary agreement has been signed by you on dated 29/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1332 dated 29/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.) 