



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1214

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian Teh. Bhoranj
Distt. Hamirpur (H.P)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-01/HMR/2024-25/Construction of CC Check Barrier in Trilokpur Nallah near vill. Kakrol GP Garsar under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 962 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Ranjety 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1215 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Ranjety 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1216

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:
Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-02/HMR/2024-25/Construction of CC Check Barrier in Kote wala nallah GP Badehar under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 964 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

[Signature]
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1217 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

[Signature]
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1218

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian Teh. Bhoranj
Distt. Hamirpur (H.P)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-03/HMR/2024-25/Construction of CC Check Barrier in Trilokpur Nallah near vill. Kakrol GP Garsar under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 966 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Sangeta
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1219 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Sangeta
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1220

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Surinder Kumar s/o Ram Saran
Village Behdala Teh. & Distt. Una (H.P.)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-04/HMR/2024-25/Construction of CC Check Barrier in DPF Badiyana Nallah GP Manwin under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 968 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Sanjiv 27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1221 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Sanjiv 27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Sanjiv



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1222

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-05/HMR/2024-25/Construction of CC Check Barrier in DPF Badiyana Nallah GP Manwin under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 970 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Hamirpur**.

Jangret 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1223 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangret 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1224

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-06/HMR/2024-25/Construction of CC Check Barrier in Trilokpur Nallah near vill. Kakrol GP Garsar under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 972 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

August 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1225 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

August 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1226

Dated: _____

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer Teh. Tauni Devi
Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-07/HMR/2024-25/Construction of CC Check Barrier in Badiayana Nallah GP Manwin under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 974 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Sanjay
27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1227 dated 27.8.24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Sanjay
27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

S



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1228

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-08/HMR/2024-25/Construction of CC Check Barrier in P-56 Trilokpur Nallah GP Badehar under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 976 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

[Signature]
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1229 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

[Signature]
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1230

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hem Raj S/o Munshi Ram
Vill. Darbiar P.O Himmer
Teh. Touni Devi Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir.

Rates quoted by you for Job No-09/HMR/2024-25/Construction of CC Check Barrier in Govt. Land Bumana Wala nallah GP Sahanwin under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 978 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangate 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1231 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangate 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

o



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1307

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daljeet Singh S/o Karam Chand
VPO Jijwin Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-10/HMR/2024-25/Construction of CC Check Barrier in UPF Chowkar Nallah GP Aghar under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 980 dated 16/08/2024 Necessary agreement has been signed by you on dated 27/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Daljeet Singh
28.8.24
District Project Officer,
Integrated Development Project, o/c
Hamirpur (H.P.)

Endst No 1308 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Daljeet Singh
28.8.24
District Project Officer,
Integrated Development Project, o/c
Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1309

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daljeet Singh S/o Karam Chand
VPO Jijwin Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir,

Rates quoted by you for Job No-11/HMR/2024-25/Construction of CC Check Barrier in Govt. Land Amroh Nallah GP Amroh under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 982 dated 16/08/2024 Necessary agreement has been signed by you on dated 27/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Daljeet Singh
28.8.24

District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1310 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Daljeet Singh
28.8.24

District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Daljeet Singh



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1232

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:
Sh. Surinder Kumar S/o Ram Saran
Village Behdala Teh. & Distt. Una (H.P.)

Subject: - Work Order for C/o CC Check Barriers the Year 2024-25.
Sir.

Rates quoted by you for Job No-12/HMR/2024-25/Construction of CC Check Barrier in UPF Amroh Nallah GP Amroh under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 984 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Endst No 1233 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Signature
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/c

Signature



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1234

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: -
Sir.

Work Order for C/o CC Check Barriers the Year 2024-25.

Rates quoted by you for Job No-13/BSR/2024-25/Construction of CC Check Barrier in Thandi Bouri Wala nallah GP Tipper under APO Unit Barsar during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 986 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

Fangoty 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1235 dated 27/8/24

Copy to Assistant Project Office. IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

Fangoty 27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

b