



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1256

Dated: _____

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25.
Sir,

Rates quoted by you for Job No-01/HMR/2024-25 Construction of Crate wire structure in UPF Amroh Nallah GP Amroh under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 1016 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangate
27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1257 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangate
27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1258

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25..
Sir,

Rates quoted by you for Job No-02/HMR/2024-25 Construction of Crate wire structure in Humal Nallah GP Aghar under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 1018 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Jangseth
27-8-24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1259 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangseth
27-8-24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1313

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daljeet Singh S/o Karam Chand
VPO Jijwin Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25..
Sir,

Rates quoted by you for Job No-03/HMR/2024-25 Construction of Crate wire structure in UPF Chowkar Nallah GP Aghar under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 1020 dated 16/08/2024 Necessary agreement has been signed by you on dated 27/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Daljeet Singh
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1314 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Daljeet Singh
28.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1315

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP


To:

Sh. Ajay Kumar S/o Jeet Ram
Village Baileg Teh. Bhoranj Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25.
Sir,


Rates quoted by you **Job No-04/HMR/2024-25 Construction of Crate wire structure in Govt Land Amroh Nallah GP Amroh under APO Unit Hamirpur during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 1022 dated 16/08/2024 Necessary agreement has been signed by you on dated 27/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Hamirpur**.


28.8.24 O/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1316 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.


28.8.24 O/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1317

Dated: 28/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daljeet Singh S/o Karam Chand
VPO Jijwin Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25.
Sir,

Rates quoted by you **Job No-05/HMR/2024-25 Construction of Crate wire structure in P 56 Tirlokpur Nallah GP Badchar under APO Unit Hamirpur during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 1024 dated 16/08/2024 Necessary agreement has been signed by you on dated 27/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Hamirpur**.

Jangaty 28.8.24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1318 dated 28/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Jangaty 28.8.24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1260

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Daler Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25.
Sir,

Rates quoted by you Job No-06/HMR/2024-25 Construction of Crate wire structure in Badiyana Nallah GP Manwin under APO Unit Hamirpur during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 1026 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Hamirpur.

Sanjiv
27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1261 dated 27/8/24

Copy to Assistant Project Office, IDP Hamirpur for information and necessary action. He is directed to inspect the work from time to time.

Sanjiv
27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Sanjiv



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1262

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Gurvachan Singh S/o Sukh Ram
Vill. Masalana Khurad P.O Jhanjiani
Teh. Barsar Distt. Hamirpur (H.P.)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25..
Sir,

Rates quoted by you **Job No-07/BSR/2024-25 Construction of Crate wire structure in Thandi Bouri Wala Nallah GP Tipper under APO Unit Barsar during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 1028 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Barsar**.

Jangate
27-8-24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1263 dated 27/8/24

Copy to Assistant Project Office. IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

Jangate
27-8-24 o/c
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)
A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1264

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25..
Sir,

Rates quoted by you **Job No-08/BSR/2024-25 Construction of Crate wire structure in Ghunani near Harijan Basti Nallah GP Tipper under APO Unit Barsar during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 1030 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Barsar.**

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

Endst No 1265 dated 27/8/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

Jangra
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

o/c

o/c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)
Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1266

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:
Sh. Ranbir Singh S/o Kartar Singh
Vill. Palpal P.O Nagorta Gazian
Teh. Bhoranj Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25..
Sir,

Rates quoted by you **Job No-09/BSR/2024-25 Construction of Crate wire structure in UPF Chambeh Nallah GP Giara Gran under APO Unit Barsar during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 1032 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Barsar**.

Jangate
27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

Endst No 1267 dated 27/8/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

Jangate
27.8.24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

O/C

A



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

Dated: 29/8/24

No. 1333

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP


To:

Sh. Sunil Dutt S/o Rulia Ram
Village Mandiani Teh. Nadun Distt. Hamirpur (H.P)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25..
Sir.


Rates quoted by you Job No-10/BSR/2024-25 Construction of Crate wire structure in UPF Maslana Nallah GP Giara Gran under APO Unit Barsar during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 1034 dated 16/08/2024 Necessary agreement has been signed by you on dated 29/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)

Endst No 1334 dated 29/8/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.


District Project Officer,
Integrated Development Project,
Hamirpur (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- dpohmr17@gmail.com

No. 1268

Dated: 27/8/24

From District Project Officer,
Integrated Development Project,
Hamirpur, District Hamirpur HP

To:

Sh. Hari Pal S/o Sh. Daulat Ram
Vill. Lower Basal Teh. & Distt. Una (H.P.)

Subject: - Work Order for C/o Crate Wire Structure the Year 2024-25..

Sir,

Rates quoted by you **Job No-11/BSR/2024-25 Construction of Crate wire structure in DPF Sasal Nallah GP Pathliyar under APO Unit Barsar during 2024-25** have been found lowest as compared to others and accepted accordingly vide letter No 1036 dated 16/08/2024 Necessary agreement has been signed by you on dated 24/08/2024

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of **APO Barsar**.

Project
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.) o/c

Endst No 1269 dated 27/8/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

Project
27-8-24
District Project Officer,
Integrated Development Project,
Hamirpur (H.P.) o/c

Project