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REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures

Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Project: Integrated Development Project (IDP) for Source Sustamablllty And
Climate Resilient Rain-fed Agriculture

Contract title: Construction of Foot Bridge and ropeways under DPO, IDP, Shimla
RFQ No: IN-DPO, SHIMLA-429961-CW-RFQ
Date: 23-01-2025

Applicable Procurement Guidelines/Regulations Date: July 2016, revised in
November 2017 and August 2018.

Government of India has received/has applied for/intends to apply for financing from
the World Bank towards the cost of the US$ 100,000 Project and intends to apply part
of the proceeds of this credit to eligible payments under the contract for which this
request for quotations is issued. District Project Officer(Integrated Dev. Project)
Shimla at Shoghi invites quotations from the registered contractors with HP Govt. on
standard W-5 Proforma for execution of following works in Sainj and Nerwa unit as
tabulated below:-

Job No. Name of Works Estimated cost | Period of
(Rs.) Completion

Foot Construction of Steel Trussed | 4,99,500/- 40 Days

Bridge/01/24- | Foot Bridge over at Chang ki

25 Nalli at Village-Dharech in

GP-Dharech for the year 2024-
25 under APO unit Sainj

Foot Construction of RCC Foot | 3,43,500/- 40 Days
Bridge/02/24- | Bridge over at Janu Nalla at
25 Village-Janu Chaili in GP-

Dhamandri for the year 2024-
25 under APO unit Sainj

The Standard quotation/bid form W-5 (Schedule of Quantity) along with instructions to
bidders can be obtained/procured by the bidders from the office of the undersigned on
any working day during the office hour’s w.c.f. 23-01-2025 to 04-02-2025 by 2.00 PM.

This Procurement notice includes the following documents to facilitate preparation
and submission of quotations, criteria for qualification, evaluation, and for award of
contract; and relevant forms to be filled by the bidders. Implementing Agency has not
issued a separate RFQ document for this purchase. The Procurement notice including
the various documents and forms to be filled etc..

Is Layout Drawings of the works;

ii. Structural Details;
iii. Detailed Bill of Quantities;
iv. Technical Specifications;




V. Instructions to Bidders;

vi. Qualification Information;

vii. Format for Submission of Quotation;

viii.  Criteria for Evaluation and Award of Contract;

ix. Relevant Forms; and

X. Draft Contract Agreement format which will be used for finalizing the

agreement for this Contract.

Quotations, both Technical Part and Financial Part shall be submitted offline on or
before11.00 hours on 05-02-2025. Any quotation or modifications to quotation
received after last date of quotation submission will not be considered. The ‘Technical
Part’ of the Quotations will be opened offline on 05-02-2025 at 11.30 hours.

Description Construction of Foot Bridge and ropeways
under DPO, IDP, Shimla

Date of publication 23-01-2025

EMD: As applicable as per (clause 10.2), drawn

in favour of DPO, IDP Shimla, payable at
Shimla. The tender document is
non-transferable.

Bid Submission Start Date 23-01-2025

Last Date for Submission of Bid 05-02-2025 at 11.00 hours
Last Date of Physical submission of 05-02-2025 at 11.00 hours
EMDY/ cost of tender & technical bids
Date of opening of the Technical Bids 05-02-2025 at 11.30 hours

Date of opening of Financial Bids Will be notified after finalization of
technical scrutiny and intimated in due
course of time.

Cost of Tender Form Rs. 500/- for each form (non refundable)

If the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the
next working day at the same time. The Financial Parts of the Quotations shall remain
unopened, until the subsequent opening, following the evaluation of the Technical
Parts of the Quotations.

Other details can be seen in the RFQ document (W-5). The implementing agency shall
not be held liable for any delays which are beyond its control._A Bidder requiring any
clarification of the RFQ_document may notify the Implementing agency offline or may
visit the office of the implementing agency at the address given below.

Shimla at Shoghi,
District-Shimla, H.P. 171219
0177-2928781
idpdposhimla@gmal.com

www.hpidp.org
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Endst.No./IDP/DPO/sml (F)4/2020/ /624, — 1477 Dated, Shimla the/ 23 —0 /=202

Copy forwarded to the:-

b
2
3.

Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information please.

APO Sainj/ Nerwa favour of information and further n/action.

Pradhan/Secretary of the GPs through APO Sainj and APO Nerwa for favour of
information & n/action. It is requested that the copy of this quotation notice may kindly be
pasted in the notice boards of Gram Panchayat for the information of the local community
Notice Board for vide publicity.

District Pro?’ ﬂéigg'%l*gp),

Shimla at Shoghi



