



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 3965

Dated: 13/11/24

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur IIP

To:


Sh. Sunil Dutt S/o Rulja Ram  
Vill. Mandiani Po Mansai  
Teh. Nadaun Distt. Hamirpur (H.P.)

**Subject: -** Work Order for C/o CC Check Barrier under APO Barsar for the Year 2024-25.

Sir,


Rates quoted by you for Job No-1/BSR/2024-25/Construction of CC Check Barrier in Noun Naliah GP Pathliyar under APO Barsar during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 3892 dated 07/11/2024 Necessary agreement has been signed by you on dated 12/11/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

  
13.11.24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 3966 dated 13/11/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
13.11.24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 3967

Dated: 13/11/24

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Sunil Kumar S.O Kishori Lal  
Vill. Ramera P.O Jaure Amb  
Teh. Barsar Distt. Hamirpur (H.P.)

**Subject: - Work Order for C/o CC Check Barrier under APO Barsar for the Year 2024-25.**

Sir,


Rates quoted by you for Job No-2/BSR/2024-25/Construction of CC Check Barrier in Bhevar Nallah GP Karsai under APO Barsar during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 3894 dated 07/11/2024 Necessary agreement has been signed by you on dated 12/11/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/Tender immediately as agreed in the agreement with the consultation of APO Barsar.

  
13/11/24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 3968 dated 13/11/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
13/12/24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 3969

Dated: 13/11/24

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Hem Raj S/o Munshi Ram  
Vill. Darbiar P.O Himmer  
Teh. Tauni Devi Distt. Hamirpur (H.P.)

**Subject: - Work Order for C/o CC Check Barrier under APO Barsar for the Year 2024-25.**

Sir,

Rates quoted by you for Job No-3/BSR/2024-25/Construction of CC Check Barrier in Ropa Nallah GP Jaure Amb under APO Barsar during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 3896 dated 07/11/2024 Necessary agreement has been signed by you on dated 12/11/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ/ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

*Janguts*  
13/11/24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 3970 dated 13/11/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

*Janguts*  
13/11/24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 3971

Dated: 13/11/24

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Gurvachan Singh S/o Sukh Ram  
Vill. Masalana Khurad P.O Jhanjiani  
Teh. Barsar Dist. Hamirpur (H.P.)

**Subject: - Work Order for C/o CC Check Barrier under APO Barsar for the Year 2024-25.**

Sir,

Rates quoted by you for Job No-4/BSR/2024-25/Construction of CC Check Barrier in Maslana Khurd Nallah GP Jhanjyani under APO Barsar during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 3898 dated 07/11/2024 Necessary agreement has been signed by you on dated 12/11/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

*Janguts* 13/11/24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 3972 dated 13/11/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

*Janguts* 13/11/24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 3973

Dated: 13/11/24

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Hem Raj S/o Munshi Ram  
Vill. Darbiar P.O Himmer  
Teh. Tauni Devi Distt. Hamirpur (H.P.)

**Subject: -** Work Order for C/o CC Check Barrier under APO Barsar for the Year 2024-25.

Sir,

Rates quoted by you for Job No-5/BSR/2024-25/Construction of CC Check Barrier in Barsar wala Nallah GP Barsar under APO Barsar during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 3900 dated 07/11/2024 Necessary agreement has been signed by you on dated 12/11/2024.


In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)



Endst No 3974 dated 13/11/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)







H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 3975

Dated: 13/11/24

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:

Sh. Surinder Kumar S/o Sh. Ram Saran  
VPO Behdala Teh. & Distt. Una (H.P.)

**Subject: -** Work Order for C/o CC Check Barrier under APO Barsar for the Year  
2024-25.

Sir,

Rates quoted by you for Job No-6/BSR/2024-25/Construction of CC  
Check Barrier in Samlehra Nallah GP Jaure Amb under APO Barsar during 2024-25 have been  
found lowest as compared to others and accepted accordingly vide letter No 3902 dated  
07/11/2024 Necessary agreement has been signed by you on dated 12/11/2024.

In view of above, you are requested to start and complete the work as  
per terms and conditions of the RFQ Tender immediately as agreed in the agreement with the  
consultation of APO Barsar.

*Janguts*  
13/11/24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*o/c*

Endst No 3976 dated 13/11/24

Copy to Assistant Project Office, IDP Barsar for information and  
necessary action. He is directed to inspect the work from time to time.

*Janguts*  
13/11/24  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

*o/c*

*A*



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain fed Agriculture

DPO Hamirpur (HP)

Phone No 01972-223011 email- [dpohmr17@gmail.com](mailto:dpohmr17@gmail.com)

No. 3977

Dated: 13/11/24

From District Project Officer,  
Integrated Development Project,  
Hamirpur, District Hamirpur HP

To:


Sh. Sunil Dutt S/o Rulia Ram  
Vill. Mandiani Po Mansai  
Teh. Nadaun Dist. Hamirpur (H.P.)

**Subject: -** Work Order for C/o CC Check Barrier under APO Barsar for the Year 2024-25.

Sir,


Rates quoted by you for Job No-7/BSR/2024-25/Construction of CC Check Barrier in Satrukha Nallah GP Barsar under APO Barsar during 2024-25 have been found lowest as compared to others and accepted accordingly vide letter No 3904 dated 07/11/2024 Necessary agreement has been signed by you on dated 12/11/2024.

In view of above, you are requested to start and complete the work as per terms and conditions of the RFQ Tender immediately as agreed in the agreement with the consultation of APO Barsar.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)

Endst No 3978 dated 13/11/24

Copy to Assistant Project Office, IDP Barsar for information and necessary action. He is directed to inspect the work from time to time.

  
District Project Officer,  
Integrated Development Project,  
Hamirpur (H.P.)